Request for Proposal (RFP) for Revisiting the Sanctioned Master Plan VMRDA - 2041,
Preparation of ZDP for Kambalakonda Eco-Sensitive Zone

Request for Proposal (RFP)

For

Consultancy Services for

Revisiting the sanctioned Master Plan-2041 vide
G.0.Ms.No0.136 MA &UD Dept., Dt.8.11.2021 in its entirety,
by incorporating any changes due to objections/suggestions

received from the public, stake holders and line departments,
and Preparation of Zonal Development Plan for
Kambalakonda Eco-Sensitive Zone.

VISAKHAPATNAM METROPOLITAN REGION DEVELOPMENT
AUTHORITY

9th Floor, UdyogBhavan,
Siripuram, Visakhapatnam-
530003,AndhraPradesh,India Tel:
91-891-2754133-34; Fax: 91-891-
2754189,
Email:veVMRDA @yahoo.com;cup
VMRDA @gmail.com Website:
www.VMRDA.gov.in
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SECTION -1
BRIEF INTRODUCTION
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Visakhapatnam is one of the major cities on the East Coast of India. It is the only
largest city in Andhra Pradesh and is a major port city with a strong industrial
base. Visakhapatnam has emerged as one of the major destinations in Andhra
Pradesh for private sector investments in industrial, real estate and tourism
sectors.

Visakhapatnam Urban Development Authority (VUDA), constituted on 17th
June 1978, under Andhra Pradesh Urban Areas (Development) Act, 1975 s
responsible for (a) effective enforcement of Master Plan through Zoning
Regulations and Development Control Rules; (b) conscious intervention in
ensuing planned development; (c) quality housing schemes, infrastructure
augmentation, BOT projects, PPP/ joint ventures, commercial complexes,
recreational facilities, tourism projects, energy efficient measures; and (d)
ensuring development of greenery, environmental protection, afforestation and
landscaping etc.

Subsequently, Visakhapatnam Metropolitan Region Development Authority
constituted on 5™ September, 2018 under Andhra Pradesh Metropolitan Region
and Urban Development Authorities Act, vide G.0.Ms.N0.302 MA & UD
Department, Dt.5.09.2018.

The present VMRDA Master Plan was approved vide G.0.MS.No.136 M.A,,
dated 08.11.2021, under AP MR & U D A Act, 2016. The G.O. along with List of
Villages covered by the Master Plan of Visakhapatnam Development Area is
enclosed in Annexure-1.

The VMRDA planning area spread over three Districts ie., Visakhapatnam,
Vizianagaram and Anakapalli with 35Mandals, 895 Villages over an extent of
4380.67 Sgkms. Government has sanctioned Master Plan — 2041 vide
G.0.Ms.No.136 MA & UD Department, Dt.8.11.2021 and recently, the Govt. has
issued directions vide Memo .No: 1455449/M2/2021, Dated: 16.01.2025 to
revisit the Master Plan in its entirety so as address any discrepancies in the
sanctioned Master Plan.
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SECTION -2

INFORMATION TO
CONSULTANTS
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SECTION 2:
INFORMATION TO CONSULTANTS

2.1 Definitions

(a)
(b)
©)

(d)

"Employer/Authority” means Metropolitan Commissioner, Visakhapatnam Metropolitan
Region Development Authority (VMRDA) and his/her representatives

"Consultant™ means any entity or person that may provide or provides the Services to the
Authority under the Contract.

"Contract™ means the Contract signed by the Parties and all the attached documents
listed in its Clause 1, that is, the General Conditions (GC), the Special Conditions (SC), and
the Appendices.

"Data sheet” means such part of the Instructions to Consultants used to reflect specific
assignment conditions.

"Employer's Representative™ means the person / personnel of the Authority, who acts as
the Employer's representative to oversee the activities of consultant from time to time
and as directed by Metropolitan Commissioner, Visakhapatnam Metropolitan Region
Development Authority (VMRDA)

"Day" means calendar day.

"Government" means the Government of Andhra Pradesh.

"Information to Consultants” (Section 2 of the RFP) means the document, which provides
Consultants with all information needed to prepare their Proposals.

"LOI" means the Letter of Invitation

"Personnel” means professionals and support staff provided by the Consultants and their
associates and assigned to perform the Services or any part thereof. "Local Personnel”
means such professionals and support staff who at the time of being so provided had
their domicile headquarters in Visakhapatnam

"RFP" means the Request For Proposal prepared by the Authority for the selection
of Consultants.

"Services" means the work to be performed by the Consultant pursuant to the Contract.
"Associate(s)" means any person(s) or entity with whom the Consultant delivers/ provides
any part of the Services.

"Terms of Reference” (ToR) means the document included in the RFP as Section 5 which
explains the objectives, scope of work, activities, tasks to be performed, respective
responsibilities of the Authority and the Consultant, and expected results and deliverables
of the assignment
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2.1.1 The proposal will be rejected if it is determined that the Consultant recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or
coercive practices in competing for the contract in question

2.1.2 A firm will be declared ineligible, either indefinitely or for a stated period of time, to be
awarded a contract if- it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for or in executing, a contract; and

2.1.3 The Authority will have the right to require that a provision be included requiring
consultants to permit VMRDA to inspect their accounts and records relating to the
performance of the contract and to have them audited by authorized representatives of
VMRDA.

2.1.4 Consultants and their associates shall not be under a declaration of ineligibility for corrupt
and fraudulent practices. Furthermore, the Consultants shall be aware of the provisions on
fraud and corruption stated in the specific clauses in the General Conditions of Contract.

2.1.5 Consultants shall furnish information on commissions and gratuities, if any, paid or to be
paid to agents relating to this proposal and during execution of the assignment if the
Consultant is awarded the Contract, in the Financial Proposal.

2.1.6 The Data Sheet indicates how long Consultants' Proposals must remain valid after the
submission date. During this period, Consultants shall maintain the availability of
Professional staff nominated in the Proposal. The Authority will make its best effort to
complete negotiations within this period. Should the need arise, however, the Authority
may request Consultants to extend the validity period of their proposals.

2.1.7Consultants who agree to such extension shall confirm that they maintain the availability of
the Professional staff nominated in the Proposal, or in their confirmation of extension of
validity of the Proposal, Consultants could submit CVof new staff, being proposed in
replacement, who would be considered in the final contract, after the evaluation of the
Curriculum Vitae (CV).Consultants who do not agree have the right to refuse to extend the
validity of their Proposals.

2.1.8 The selected consultant shall establish a local office in Visakhapatnam at their own cost.
Office space of 1000 Sq.Fts shall be provided to the selected consultant within VMRDA
UdyogBhavan complex. The consultant shall set the office at their own cost which will
include the furnishings, computer systems, internet facilities, etc.

2.2 CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS

2.2.1 Consultants may request clarification on any of the points contained in RFP documents up
to the number of days indicated in the Data Sheet before the Proposal submission date.
Any request for clarification must be sent in writing by paper mail, cable, facsimile, or
electronic mail to the Authority's address indicated in the Data Sheet. The Authority will
respond by cable, facsimile, or electronic mail to such requests and will send copies of the
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response (including an explanation of the query but without identifying the source of
inquiry) to all consultants who intend to submit proposals

2.2.2 At any time before the submission of Proposals, the Authority may for any reason, whether
at its own initiative or in response to a clarification requested by a firm/prospective
consultant, modify the RFP documents by amendment. Any such amendment shall be
issued in writing through addenda. Addenda shall be uploaded in VMRDA website and shall
be binding on all consultants. The Authority may at its discretion extend the deadline for
the submission of Proposals.

2.3 PREPARATION OF PROPOSAL

2.3.1 The consultants are required to submit the proposal in two parts in two separate
envelopes/packages and put together in one single outer envelope/ package. The two
parts shall be captioned as follows on the respective envelopes:

(a) Part 1: Technical Proposal; and
(b) Part 2: Financial Proposal.

The proposal shall be written in English only. The Part-1 submission (Cover-1) shall contain the
following information as described in ensuing sections. A good working knowledge of the
local language specified in the data sheet is essential for few professional staff on this
assignment. In case of Stakeholder Consultations and submissions in local language,
consultant shall make their own arrangements.

Part 1: Technical Proposal

2.3.2 In preparing the technical proposal, consultants are expected to examine the submission
documents / format / enclosures etc., comprising this RFP in detail. Material deficiencies in
providing the information requested may result in rejection of the proposal

2.3.3 During preparation of the technical proposal, consultants must give particular attention to
the following:

(a) The estimated person-months for the assignment are stated in the Date Sheet and the Terms
of Reference for information. The proposal evaluation, shall however, be based on the
number of professional staff months estimated by the firm.

(b) It is desirable that the majority of the key professional staff proposed should preferably be
permanent staff. The permanent staff would be considered those employed / working with
the firm for at least one year. More weightage will be given to the personnel employed for
more number of years with the firm.

(c) Alternative professional staff shall not be proposed and only one Curriculum Vitae (CV) must
be submitted for each position, and proposed professional staff must, have the minimum
experience indicated in the data sheet.
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(d) A good working knowledge of the local language specified in the data sheet is essential for

few professional staff on this assignment.

(e) Key professional staff who have area acquaintance will be given preference

2.3.4 The technical proposal must provide the following information, using but not limited to the

formats Form TECH 1 to TECH 8.

(a)Form TECH-1: Technical Proposal Submission Form

(b) Form TECH-2: Firm/Consortium's Profile and Experience

(c)Form TECH-3: Comments and Suggestions on the (a) Terms of Reference (b) on data services
and facilities to be provided by the employer; and (c) Appreciation of Assignment

(
(
(
(
(

d)Form TECH-4: Description of the methodology and work plan for performing the assignment
e) Form TECH-5: Team and tasks assignment

f)Form TECH-6: Format of Curriculum Vitae of Proposed Key Professional Staff

g)Form TECH-7: Staffing Schedule

h)Form TECH-8: Work schedule

2.3.5 The technical proposal must not include any financial information

Part 2: Financial Proposal

2.3.6 In preparing the Financial Proposal, consultants are expected to take into account the

requirements and conditions of the RFP documents. The preparation of Financial Proposal
should follow Standard Forms. It should list all costs associated with the Assignment,
including (a) remuneration to the staff and (b) rentals/fixed rates/reimbursable such as
subsistence  (per diem, housing), transportation (for  mobilization and
demobilization),services and equipment (vehicles, office equipment, furniture, and
supplies), office rent, insurance, printing of documents, training, software key, etc. as
components of this assignment.

2.3.7 The Financial Proposal should clearly identify and include all the taxes, duties, fees, levies

and other charges imposed under the applicable law, on the consultants, and their
personnel, and include as part of their offer, and show only GST separately

2.3.8 The cost of the project is output based even though man months are given in the data

sheet. The financial bid approved by the client and shown in the agreement is fixed and
shall not be increased under any circumstances, unless and otherwise there is an addition
in the scope of work.

2.3.9 Conditional Tenders/bids shall not be accepted.
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2.4 SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

2.4.1The original proposal shall be prepared in indelible ink. It shall contain no inter-lineation or
overwriting, except as necessary to correct errors made by the firm itself. Any such
corrections must be initialed by the person who signs the Proposals

2.4.2 Each of the proposals, along with their relevant enclosures should be bound, paginated,
with an index of submission on the first page. Unbounded submissions are liable to be
treated as non-responsive.

2.4.3 An authorized representative of the firm shall self attest all pages of original Technical and
Financial Proposals. The representative's authorization shall be in the form of a written
power of attorney accompanying the Proposal, or in any other form demonstrating that
the representative has been duly authorized to sign. The (original) signed Technical and
Financial proposals shall be marked "ORIGINAL”

2.4.4 Consultant must submit one original and two (2) copies of technical and one original
financial proposal only. The Technical Proposal (1 original + 2 copies) must be in one
envelop (Cover-1) while the Financial Proposal in original will be in a separate cover and
sealed (Cover-2). The envelopes must be clearly marked on top as "Part-1: Technical
Proposal and "Part-2: Financial Proposal”. One soft copy of Technical Proposal, in PDF
format on CD, should also be placed in the cover containing technical proposals.

2.4.5 The two separate envelopes containing the technical and financial proposals, should be
placed in one cover and addressed to Metropolitan Commissioner, VMRDA(as per the
detailed address given in Data Sheet) and labeled Revisiting the sanctioned Master
Plan-2041 vide G.0.Ms.No.136 MA &UD Dept., Dt.8.11.2021 in its entirety,
by incorporating any changes due to objections/suggestions received from
the public, stake holders and line departments and Preparation of Zonal
Development Plan for Kambalakonda Eco-Sensitive Zone.

2.4.6 The completed proposals must be delivered / submitted on or before the submission
time and date as stated in the data sheet. The Authority shall not be responsible for
misplacement, losing or pre-matured opening, if the outer envelope is not sealed and / or
not marked as stipulated.

2.4.7 After the deadline for submission of proposals, the outer envelope and cover-1 marked as
"Part-1: Technical Proposal” shall be opened in the presence of the consultants / their
Authorized Representatives who choose to attend on the date and time indicated in the
data sheet. The financial proposals shall remain sealed and deposited separately
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2.5 PROPOSAL EVALUATION
2.5.1 The following procedure shall be adopted in evaluating the proposals:
Technical Proposal:

2.5.2 The Evaluation Committee appointed by the Government shall carry out evaluation of
Technical Proposals. The evaluation criteria are point / marks system based as specified in
the data sheet. Each responsive proposal shall be attributed a technical score. The
consultants are required to give a presentation on the proposed work plan and
methodology in responding to Terms of Reference for which 30 Points are allocated out of
100 points before the Evaluation Committee. The technical proposal should score at least
70% to be considered responsive for financial evaluation.

Financial Proposal:

2.5.3 After the evaluation of technical proposal is completed, the Authority may notify
those consultants whose Technical proposals were considered non-responsive and not
qualifying as per RFP Terms of Reference, indicating that their Financial Proposals will be
returned unopened after completing the selection process

2.5.4 The Authority shall inform the Consultants who have qualified in the Technical Proposal
after the evaluation of Technical Proposal before the date of financial bid opening.

2.5.5 The Financial Proposals shall be opened in the presence of the consultants/authorized
representatives who choose to attend. The name of the consultant, the technical scores,
and the proposed prices shall be read aloud and recorded when the Financial Proposals are
opened. The Authority shall prepare minutes of the financial bid opening.

2.5.6 The Evaluation Committee will correct any computational errors, if exist in the financial
proposals. When correcting computational errors, in case of discrepancy between a total
and partial amount and or between word and figures the formers will prevail.

2.5.7 It is expected that consultants shall determine the costs appropriately and shall take
necessary care in allocating budgets adequately by major components of study.

2.5.8 The price bid to be considered for evaluation, GST shall be mentioned separately, but shall
include all the other taxes, if any.

2.5.9 The Evaluation Committee shall consider the evaluated financial offer and/or total proposal
cost and the score on price quote will be calculated in the following manner.

Sf=100 x Fm/F
in which,
Sfis the "Financial Score' of the Financial Proposal being evaluated.
Fm is the computed lowest financial proposal (inclusive of all taxes but excluding GST).
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F is the Computed Price of the bidder under evaluation (inclusive of all taxes but excluding GST).

The weights given to the Technical and Financial Proposals are:

T=0.7 (70%)

P =0.3 (30%)

Proposals will be ranked according to their combined Technical Scores (St) andFinancial Scores
(Sf) using the weights indicated above.

T =the weight given to the Technical Proposal,

P = the weight given to the Financial Proposal; and

S =Score

(T+P=l)

S=StxT+SfxP

2.5.10Thepercentage marks allocated to the lowest evaluated financial proposal will be 100 and
to the other bids will be calculated as above.

2.5.11 On completion of Evaluation of Technical and Financial Proposals, final ranking of the
proposals will be determined by giving weightage to Technical and Financial Proposal, as
specified in the Data Sheet. The firms will be ranked based on their weighted score. The firm
achieving the highest combined technical and financial score will be invited for the contract
negotiations.

2.6 NEGOTIATIONS

2.6.1 Prior to the expiration of period of validity of proposal, VMRDA shall notify the successful
firm who submitted the highest scoring proposal in writing through registered letter,
facsimile or email and invite them to negotiate the contract

2.6.2 Negotiations normally take a few weeks. The invited consultant will, as a pre-requisite for
attending negotiations, confirm availability of all nominated experts/key personnel and
satisfy other pre-negotiation requirements as may be specified by VMRDA. The aim is to
reach agreement on all points and initiate a draft contract by the conclusion of
negotiations.

2.6.3Negotiations shall commence with a presentation on Technical proposal on the proposed
methodology (work plan), staffing and any suggestions, which may have been made to
improve the ToR. These will be discussed. Agreement must then be reached on the final
TOR, the staffing which shall indicate staff months, logistics and reporting. These
documents then can be incorporated in the contract as "description of services". Special
attention shall be paid to clearly defining the required inputs and facilities required from
the Authority to ensure satisfactory implementation of the assignment. The Authority shall
prepare minutes of negotiations, which will be signed by the Authority and consultant.

2.6.4 It is the responsibility of the Consultant, before starting financial negotiations, to contact
the local tax authorities to determine the local tax amount to be paid by the Consultant
under the Contract. The financial negotiations will include a clarification (if any) of the
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firm's tax lability in the Authority's country, and the manner in which it will be reflected in
the Contract; and will reflect the agreed technical modifications in the cost of the services.
Unless there are exceptional reasons, the financial negotiations will not involve any
discussions on neither the remuneration rates for staff nor other proposed unit rates

2.6.5 Changes agreed upon shall then be reflected in the financial proposal, using proposed unit
rates (no negotiation of the unit rates, including the man month rates).

2.6.6 The negotiations shall be concluded with a review of the draft Contract. The Metropolitan
Commissioner, VMRDA and the firm will finalize the agreed contract.

2.6.7 If negotiations fail, the Metropolitan Commissioner, VMRDA will invite the second ranked
consultant, whose proposal received the second highest score, to negotiate the contract.

2.7 AWARD OF CONTRACT

2.7.1 After completion of negotiations with the consultants, the Authority shall award the
Contract to the selected Consultant by Issuing a Letter of Intent.

2.7.2 The successful firm with whom the contract is signed is expected to commence the
assignment on the date and at the location specified in the data sheet.

2.8 CONFIDENTIALITY

2.8.1 Information relating to evaluation of proposals and recommendations concerning awards
shall not be disclosed to the consultants who submitted the proposals or to other
persons not officially concerned with the process, until the winning firm has been
notified that it has been awarded the contract.

2.9 RIGHT OF REJECTION

2.9.1 VMRDA reserves right to reject any or all proposals, to waive any informality in such
proposals, to request new proposals, to revise the RFP prior to, and including, the pre-
proposal meeting date, to proceed to do the work otherwise, withdraw this RFP, not
award the work, or not award a portion of work at any time. The receipt of proposals shall
not in any way, obligate the VMRDA to enter into a consultancy agreement, or any other
contract of any kind with the consultant. All submitted copies of the proposals shall
become the property of VMRDA.
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2.10 DATA SHEET

SI.No DETAILS

1 |Name of the Assignment: Revisiting the sanctioned Master Plan-2041 vide
G.0.Ms.N0.136 MA &UD Dept., Dt.8.11.2021 in its entirety by incorporating
any changes due to objections/suggestions received from the public,
stakeholders and line departments and Preparation of Zonal Development
Plan of Kambalakonda Eco-Sensitive Zone .

Indicative scope of work which includes but not limited to the following:

1. Review and Revisiting of Master Plan for VMRDA - 2041 and notification.

2. Incorporation of objections/suggestions received from the Public,
Stakeholders and Line departments in Master Plan 2041.

3. Preparation of Zonal Development Plan for Kambalakonda Eco-Sensitive
Zone as per the guidelines issued vides Gol Gazette N0.1206, S.0.1366(E),

Dt.28.4.2017.
4. Modification of Zonal Development Promotion Regulations (ZDPR) if
necessary.
2. Name of the Authority: The Metropolitan Commissioner, Visakhapatnam Metropolitan

Region Development Authority (VMRDA), 9th Floor, UdyogBhavan Complex, Siripuram,
Visakhapatnam-530003, AP, India, Phones: 0891-2754133- 34, Fax: 0891-2754189. Email:
mcvmrda@gmail.com;cupvmrda@agmail.com

3. Method of Selection of the Consultant for the Assignment: Quality & Cost Based
Selection(QCBS)Method.
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4. Information on 'Key Dates' for the Request for Proposal(RFP)

Event Key Dates & Time
a. Issue of RFP (Bid) Document
b Submission of queries/Clarifications by

prospective/interested consultants through email

Last Date for Submission of Bids(At O/o0. Metropolitan

c. |Commissioner, , VMRDA, Visakhapatnam(PDD — Proposal Submission of bids extended

till 22.04.2025; 03:00 PM.

Due Date)
Opening of Technical Proposals (Cover-1) by the MC of
d. .
the Authority
o Presentation by the consultant. (At O/o Metropolitan
' Commissioner, , VMRDA, Visakhapatnam)
f Opening of Financial Bids (Cover-2)(At O/o Metropolitan
' Commissioner, , VMRDA, Visakhapatnam)
g Contract Negotiations with the Preferred Bidder Will be intimated
h. Letter of Award
. Signing of Contract Agreement
J- Commencement of Services

Note: Bid Processing Fees (Non-refundable) (Demand Draft may| Rs.50,000/- (Indian Rupees

be drawn from any scheduled commercial bank in favour of Fifty thousand only) paid
Metropolitan Commissioner, , VMRDA, payable at through the Demand Draft
‘Visakhapatnam') (DD)
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S.No.

DETAILS

Financial proposals have to be submitted together with Technical & Business proposals
(Separately) : (QCBS Method), EMD of Rs.10,00,000/- in the form of Bank Guarantee
which will be valid for 180 days beyond submission date has to be submitted along
with financial proposals

1.Beneficiary Account Name:
Metropolitan Commissioner, VMRDA
2.Bank Account No: 164901000004444
3.Bank IFSC Code: IOBA0001649

4.Name of Bank and Bank Branch Address:

Indian Overseas Bank, VUDA Branch(1649), Udyog Bhavan, C Block, VMRDA Complex,
Siripuram, Visakhapatnam — 530 003.

Technical and Financial proposals remain valid for 180 days after the submission date

The contact address for any clarifications in writing: The Metropolitan Commissioner, ,
\VMRDA, Visakhapatnam, 9th Floor, Udyog Bhavan, Siripuram, Visakhapatnam-
530003,AndhraPradesh,India ; Email: mcvmrda@gmail.com

All Correspondence / Proposals shall be submitted in English only.

Short listed bidders may associate with other short listed Consultants: No

10

Amounts payable by the Authority to the Consultant under the contract is subject to local
taxation: Yes

11

Consultant to state local cost in the national currency (INR): Yes

12

Consultant must submit two (2) Parts - one (1) original and two (2) copies of the
Technical Proposal and one (1) original of Financial Proposal in hardbound form with
page numbers and in soft copy as well.

13

Financial Proposal to be submitted in sealed envelope: Yes
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14

To be eligible for evaluation of its Proposal, the Applicant shall fulfill the following
(minimum qualification criteria):

Technical Capacity: The applicant should have

(1) Experience in the preparation (completion) of at least two (2) statutory master plan of
not less than one million population over the past ten (10) years

(2) Experience in the preparation (completion) of at least two (2) Detailed Master
Planning of Coastal /Metropolitan Region/UDA of not less than one million population.

Financial Capacity: The Applicant shall have received a minimum income of 100 million
per annum from professional fees during each of the 3 (three) financial years preceding
the Proposal Due Date. For the avoidance of doubt, professional fees hereunder refer to
fees received by the Applicant for providing advisory or consultancy services to its clients
and this shall not include fees received from audit and tax services. In the case of a
Consortium/JV, all consortium members may jointly meet this condition.

15

The minimum technical score required to pass is'75’ from a maximum of 100 Points

16

For any further queries contact Smt.V.Shilpa, Chief Urban Planner, VMRDA,
Visakhapatnam, Mobile No.+91 — 9866076913, email: cupvmrda@gmai.com

17

For all the upcoming new/edited plans & reports which are to be published shall be
submitted in both English & Telugu languages.

a) [Each Key Staff proposed shall be associated with only one consultant/consortium/ JV
and if the same member is proposed by two firms, the CV of the person so proposed
will not be considered for evaluation in both the firms;

b) |Consortium /JV Allowed - Yes;
Maximum Consortium / JV Members Allowed — TWO (2)
Association of one firm in two/multiple consortiums is Not allowed

c) [Estimated number of professional person-months required for the assignment: 39
Person — months for Key Professionals/Personnel, and 39 Person-months for
Technical Support Staff.

d) [Local Language is Telugu.

18

The Liability of the Consultant to the Client is equal to the value of the Contract and shall
be extended for a period of 2 years post publication of final Master Plan.
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Note: 1. Team Leader may not be required to be present on site for entire project period, but shall
make himself available in person as and when required for the Project and when required
by the client on short notice in Visakhapatnam.
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The minimum required credential / experience of proposed key staff is

KEY PROFESSIONALS

S.No

Position

Professional
Experience

Qualification and Specific Expertise

Person
Months

Team Leader cum
Urban and Regional
Planner

Minimum
15 years

Team Leader cum Urban and
Regional Planner :

Shall have Postgraduate degree in
Planning from an accredited college or
University. Shall have experience as
Team Leader for Urban and Regional
Planning assignments of similar
magnitude and nature. Should have
relevant experience as Team
Leader/Project Director in formulation of
Regional Plans/Sub-Regional Plans/
Metropolitan Regional Plans/Master
Plans/Structure Plans with a population
more than 1 million in India or abroad.

6

Project Manager-cum
Planner

Minimum10
years

Shall have Postgraduate / Postgraduate
Diploma in Planning/ Development
Studies from an accredited college or
University. Shall have experience as
Project Manager/Coordinator for
similar assignments. Should have
experience in managing surveys/field
studies/data analysis/ mapping/
Consultation. Project Manager cum
Urban & Regional Planner along with
the supported staff to be stationed on
site from start to completion of the
project.
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KEY PROFESSIONALS
The minimum required credential / experience of proposed key staff is

S.No

Position Professional| Qualification and Specific Expertise Person
Experience Months

Transportation Minimum10(Shall have Masters degree in 4
Planner years Transportation Planning with
graduation in Civil Engineering or
Architecture from an accredited college
or University. Shall have relevant
experience in transport planning
assignments in Metropolitan
cities/regions of similar magnitude, size
and nature in India or abroad.
Knowledge on National Transport
Policy and JNNURM is desirable. Should
have experience as Transport
Modeller/Land use Transport Modeller
in similar kinds of assignments.

Urban Planner Minimum |Shall have Postgraduate degree in 9
10years  [Planning from an accredited college or
University. Shall have experience in
Urban and Regional Planning
assignments of similar magnitude and
nature. Should have relevant
experience as Urban Planner in
formulation of Regional Plans/Sub-
Regional Plans/ Metropolitan Regional
Plans/Master Plans/Structure Plans
with a population more than 1 million

in India or abroad.

19|Page



Request for Proposal (RFP) for Revisiting the Sanctioned Master Plan VMRDA - 2041,

Preparation of ZDP for Kambalakonda Eco-Sensitive Zone

KEY PROFESSIONALS
The minimum required credential / experience of proposed key staff is
S.No Position Professionall Qualification and Specific Expertise Person
Experience Months
5. [Environmental Minimum  [Shall have at least master degree in 2
Specialist 10years  [Environmental planning / Engineering /
Science from an accredited
college/university. Should have
experience in preparation of strategic
Environment plans, EIA and EMP in
area development projects. Should be
conversant with safeguard policies of
national and international funding
agencies.
6. |GIS Engineer Minimum |Shall have Masters/Post graduate 9
10years [diplomain Remote sensing or in GIS/

Planning from an accredited college
/university. Should have worked in the
capacity of a GIS expert in similar area
development projects. Should have the
experience of interpretation of satellite
imageries and preparation of a base
map for an assignment of similar scale.
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18. Criteria, sub-criteria point system for evaluation of Technical Proposal are:

1. Specific experience of the consultants related to the assignment

a.

Experience in number of Urban and Regional Planning Projects,
especially Master Plan/Structure Plan/ Development plan Regional
and Sub-Regional Plans. Documentary evidence, at least, copy of
notification of draft Plan needs to be enclosed.
Experience in City Development Plans (CDP) prepared for
JNNURM funding or any other State funding and Concept
Regional Plan / Development projects will not be considered
Each Project carries 2 Points(Maximum of 6 Points)

Experience in number of Master Plan/Regional Plans/ Structural
Plans for regions of geographical area of at least 500 sq.km.
anywhere in India or abroad. Experience of parent / affiliate
company/ will also be considered for assessment of technical
capacity of the bidders, if approached as a joint venture.
Experience in Corridor Development Plans/ Concept Regional

Experience of working on DPRs for industrial estates / special
economic zones / special investment zones / ports
Each Project carries 1 Point

Experience of conducting market demand assessment for new
cities / urban areas / industrial townships / clusters / SEZs / ports
On-going projects are also considered into criteria.

Each Project carries 1 Point

Experience in number of projects involving GIS based base map
preparation including ground truthing . Documentary evidence, at
least, copy of few pages of contract agreement/letter of award
from Authority need to be enclosed.

Each Project carries 1 Point

Turn over for immediate preceding 3 years (Not less than Rs.100
millions/annum) and financial statements certified by statutory
auditors. In case of Indian subsidiary of International firm, the
credentials and turnover of its parent company may also be
considered subject to Submission of proposal as a joint venture
(i.e., Joint Venture between parent company & Indian
Subsidiary),submission of written documents such as their
Chartered Documents etc.
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Apart from financial turnover of the parent company, the technical credential [eligible
projects] will also be considered if approached as a JV.

Adequacy of the proposed work plan and methodology in responding to Terms of
Reference (ToR) for the three plans separately. Presentation to HoDs Committee.

a. | a) Appreciation of Project Area, Comments of ToR and 10 30
understanding of the assignment
B) Approach and Methodology for overall scope of work 10
C) Work Plan, Activity Schedule and Staffing Schedule 10
Qualification and Competence of the Key Personnel for this assignment
1 Team Leader-cum-Urban and Regional Planner 16 50
2 Project Manager-cum-Planner 8
3 Transportation Planner 8
4 Urban Planner 8
5 Environment Specialist 5
6 GIS Engineer 5

The number of points to be assigned to each of the key professional positions shall be
determined considering the following three sub criteria and relevant percentage
weights.

a) Years with Firm
(Min 2years) -50%

b) Total length of Experience
in Master Plan Projects - 40%
(Min 5years)

c) Outside India
(Min 2years) - 10%

The Authority will provide the following inputs and facilities: Data, Services and
Facilities to be provided to
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a) | All approved Master and Zonal Development Plans and Associated
Base Maps

b) | Andhra Pradesh Metropolitan Region and Urban Development
Authorities Act 2016

c) | Introduction letters

d) | Assistance in consultation with major stakeholders

6 The expected date of commencement of consulting services:
After getting approval from the Government and on issue of letter of award

7 The consultancy for all the plans as per the priority detailed below is to be completed
within 9 Calendar Months from the date of commencement of the consulting services.
The firm shall initiate the services from the date of signing of the Contract Agreement.

Project shall be completed within a period of 9months from the commencement date.

Stage -1 1. Review and revisiting of Master Plan — 2041 in its entirety and notification.

Stage - 2. Incorporation of objections/suggestions received from the Public,
Stakeholders and Line departments in Master Plan 2041.
3. Final Draft MP Submission to the Government

4. Preparation of a Zonal Development Plan for Kambalakonda Eco-
sensitive Zone as per the guidelines issued vide Gol Gazette No.1206,

Stage-3 S.0. 1366(E), Dt.28.4.2017.

5. Modification of ZDPRs if necessary.

Note:

1. For all the submitted projects, documentary evidence is a must.
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SECTION -3
TECHNICAL PROPOSAL — STANDARD FORMS
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SECTION 3: TECHNICAL PROPOSAL — STANDARD FORMS

Form TECH 1 Technical Proposal Submission Form

Form TECH 2 Average Annual Turnover of Applicant (All Consortium Partners in case of
JV/Consortium)

Form TECH 3 Format for Joint Bidding Agreement (in case of JV/Consortium)

Form TECH 4 Format for Power of Attorney for Authorized representative

Form TECH 5 Format for Power of Attorney for Lead Member of JV/ Consortium

Form TECH 6 Firm/Consortium's Profile and Experience

Form TECH 7 Comments and Suggestions on the
(a) Terms of Reference
(b) on data services, and facilities to be provided by the employer; and
(c) Appreciation of Assignment.

Form TECH 8 Description of the methodology and work plan for performing the
assignment.

Form TECH 9 Team and tasks assignment

Form TECH 10

Format of Curriculum Vitae of Proposed Key Professional Staff.

Form TECH 11

Staffing Schedule

Form TECH 12

\Work Schedule
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FORM TECH 1:
TECHNICAL PROPOSAL SUBMISSION FORM

To, Location:
The Metropolitan Commissioner, Date:
Visakhapatnam Metropolitan Region

Development Authority

Visakhapatnam

Andhra Pradesh, India.

Sir,

Sub: Hiring of Consultancy Services for Review and Revisiting the sanctioned Master Plan-2041 by
incorporating any changes due to objections/suggestions received from the public, stake holders and
line departments, and Preparation of Zonal Development Plan for Kambalakonda Eco-Sensitive Zone-
Technical Proposal.

We, the undersigned offer to provide the consulting services for the above in accordance with your
Request for Proposal dated [Date], and our Proposal. We are hereby submitting our Proposal which
includes this Technical Proposal, and a Financial Proposal sealed under a separate envelope

If negotiations are held during the period of validity of the Proposal i.e., before [date], we undertake to
negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the
modifications resulting from contract negotiations

We understand you are not bound to accept any Proposal you receive.
We remain.

Yours Sincerely,

Authorized Signature (in Full and Initials)
Name and Title of Signatory:
Name of Firm:

Address:

26| Page



Request for Proposal (RFP) for Revisiting the Sanctioned Master Plan VMRDA - 2041,
Preparation of ZDP for Kambalakonda Eco-Sensitive Zone

FORM TECH 2:

Average Annual Turnover of Applicant (All Consortium Partners in case of JV/Consortium —

attach a separate sheet for each member of JV)

Revenue from Consultancy

S. No Financial Years Services (INR)
1. 2021-2022
5 2022-2023
3. 2023-2024

[Average Annual Turnover]

[indicate sum of above
divided by 3]

Certificate from the Statutory Auditor

This is to certify that [name of company] [registered address] has received the payments shown
above against the respective years.

Name of Authorized Signatory
Designation

Name of firm

Signature of Authorized Signatory

Seal of Audit firm

Note:

In case of a consortium, above form has to be submitted for each consortium member
and Minimum Eligibility Criteria for revenue may be satisfied by any member of
consortium/JV or all members of the consortium/JV jointly.

In case the Consultant does not have a statutory auditor, it may provide the certificate
from its Chartered Accountant.
If 2015-2016 accounts are still being audited, please provide provisional figures.
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FORM TECH 3:
Format for Joint Bidding Agreement (in case of JV / Consortium)

(To be executed on stamp paper of appropriate value)

THIS JOINT BIDDING AGREEMENT is entered into on this the [date in words] day of [month in
words] [year in “yyyy” format].

AMONGST

1. [COMPANY NAME], a company incorporated under the Companies Act, 1956 and having its
registered office at [registered address] (hereinafter referred to as the “First Part” which
expression shall, unless repugnant to the context include its successors and permitted assigns);

AND,

2. [COMPANY NAME], a company incorporated under the Companies Act, 1956 and having its
registered office at [registered address] (hereinafter referred to as the “Second Part” which
expression shall, unless repugnant to the context include its successors and permitted assigns);

The above mentioned parties of the [FIRST, SECOND AND THIRD] PART are collectively referred
to as the “Parties” and each is individually referred to as a “Party”.

WHEREAS,

a) Visakhapatnam Metropolitan Region DEVELOPMENT AUTHORITY (VMRDA) having its
office at the 9th Floor, UdyogBhavan, Siripuram, Visakhapatnam-530003,Andhra Pradesh,
India(hereinafter referred to as the “Authority” which expression shall, unless repugnant
to the context or meaning thereof, include its administrators, successors and assigns)
has invited proposals (“the Applications”) by its Request for Proposal No.
XXXXXXXXXXXX dated February, 2025 (the “RFQ CUM RFP”) for appointment of
consultant for Revisiting the sanctioned Master Plan-2041 vide G.0.Ms.N0.136 MA &UD
Dept., Dt.8.11.2021in its entirety, by incorporating any changes due to objections/suggestions
received from the public, stake holders and line departments, and Preparation of Zonal
Development Plan for Kambalakonda Eco-Sensitive Zone.(the “Consultancy”).

b) The Parties are interested in jointly bidding for the Consultancy as members of a
Consortium and in accordance with the terms and conditions of the RFQ CUM RFP
document and other bid documents in respect of the Consultancy, and

c) Itis a necessary condition under the Consultancy document that the members of the
Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof with
the Application.

NOW IT IS HEREBY AGREED as follows:

1. Definitions and interpretations: In this Agreement, the capitalized terms shall, unless the
context otherwise requires, have the meaning ascribed thereto under the RFP

2. Consortium
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a)

b)

b)

b)

The Parties do hereby irrevocably constitute a consortium (the “Consortium”) for the
purposes of jointly participating in the selection process for the Consultancy.

The Parties hereby undertake to participate in the Bidding process only through this
Consortium and not individually and/ or through any other consortium constituted for
this Consultancy, either directly or indirectly or through any of their Affiliates.

Covenants: The Parties hereby undertake that in the event the Consortium is declared
the selected Consultant and awarded the Consultancy, the Parties shall enter into a
contract for consultancy services (“Contract”) with the Authority and for performing all
obligations as the Consultant in terms of the Contract for the Consultancy.

Role of the parties: The Parties hereby undertake to perform the roles and
responsibilities as described below:

Party of the First Part shall be the Member in Charge of the Consortium and shall have
the power of attorney from all Parties for conducting all business for and on behalf of
the Consortium during the selection process for the Consultancy and until the Effective
Date under the Contract;

Party of the Second Part shall be [COMPANY NAME]; and

Party of the First Part shall be the Member in Charge of the Consortium and shall have
the power of attorney from all Parties for conducting all business for and on behalf of
the Consortium during the selection process for the Consultancy and until the Effective
Date under the Contract;

Party of the Second Part shall be [role]; and

Joint and Several Liability: The Parties do hereby undertake to be jointly and severally
responsible for all obligations and liabilities relating to the Consultancy and in
accordance with the terms of the RFP and the Contract, for the performance of the
Contract.

Member in-charge: Without prejudice to the joint and severe liability of all the Parties,
each Party agrees that it shall exercise all rights and remedies under the Contract
through the Member in Charge and the Authority shall be entitled to deal with such
Member in Charge as the representative of all Members. Each Party agrees and
acknowledges that:

Any decision (including without limitation, any waiver or consent), action, omission,
communication or notice of the Member in Charge on any matters related to the
Contract shall be deemed to have been on its behalf and shall be binding on it. The
Authority shall be entitled to rely upon any such action, decision or communication from
the Member in Charge;

consolidated invoices for the services in relation to the Consultancy performed by all the
Members shall be prepared and submitted by the Member in Charge and the Authority
shall have the right to release payments solely to the Member in Charge and the
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b)

d)

Authority shall not in any manner be responsible or liable for the inter se allocation of
payments, works etc. among the Parties;

any notice, communication, information or documents to be provided to the Consultant
shall be delivered to the authorized representative of the Consultant (as designated
pursuant to the Contract) and any such notice, communication, information or
documents shall be deemed to have been delivered to all the Parties.

Representation of the Parties: Each Party represents to the other Parties as of the date
of this Agreement that:

Such Party is duly organized, validly existing and in good standing under the laws of its
incorporation and has all requisite power and authority to enter into this Agreement;

The execution, delivery and performance by such Party of this Agreement has been
authorised by all necessary and appropriate corporate or governmental action and a
copy of the extract of the charter documents and board resolution/ power of attorney in
favour of the person executing this Agreement for the delegation of power and
authority to execute this Agreement on behalf of the Party is annexed to this
Agreement, and will not, to the best of its knowledge:

I.  require any consent or approval not already obtained;
ii.  violate any Applicable Law presently in effect and having applicability to it;

iii.  violate the memorandum and articles of association, by-laws or other applicable
organisational documents thereof;

Ilv.  violate any clearance, permit, concession, grant, license or other governmental
authorisation, approval, judgement, order or decree or any mortgage agreement,
indenture or any other instrument to which such Party is a party or by which such
Party or any of its properties or assets are bound or that is otherwise applicable to
such Party; or

v.  create or impose any liens, mortgages, pledges, claims, security interests, charges
or Encumbrances or obligations to create a lien, charge, pledge, security interest,
encumbrances or mortgage in or on the property of such Party, except for
encumbrances that would not, individually or in the aggregate, have a material
adverse effect on the financial condition or prospects or business of such Party so
as to prevent such Party from fulfilling its obligations under this Agreement;

this Agreement is the legal and binding obligation of such Party, enforceable in
accordance with its terms against it; and

there is no litigation pending or, to the best of such Party’s knowledge, threatened to
which it or any of its Affiliates is a party that presently affects or which would have a
material adverse effect on the financial condition or prospects or business of such Party
in the fulfilment of its obligations under this Agreement.

Termination: This Agreement shall be effective from the date hereof and shall continue
in full force and effect until the Effective Date under the Contract, in case the
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Consultancy is awarded to the Consortium. However, in case the Consortium is not
selected for award of the Consultancy, the Agreement will stand terminated upon
intimation by the Authority that it has not been selected and upon return of the Bid
Security by the Authority.

9. Miscellaneous
a) This Joint Bidding Agreement shall be governed by laws of India.

b) The Parties acknowledge and accept that this Agreement shall not be amended by the
Parties without the prior written consent of the Authority.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND DELIVERED THIS
AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED, SEALED & DELIVERED
For and on behalf of
MEMBER IN-CHARGE by: [COMPANY NAME]

[Signature]

[Name]

[Designation]

[Address]

SIGNED, SEALED & DELIVERED

For and on behalf of

SECOND PART by: [COMPANY NAME]

[Signature]
[Name]
[Designation]
[Address]

In presence of:

1. [Signature, name and address of witness]
2. [Signature, name and address of witness]
Notes:
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The mode of the execution of the Joint Bidding Agreement should be in accordance
with the procedure, if any, laid down by the Applicable Law and the charter documents
of the executant(s) and when it is so required, the same should be under common seal
or official seal of all members.

Each Joint Bidding Agreement should attach a copy of the extract of the charter
documents and documents such as resolution / power of attorney in favour of the
person executing this Agreement for the delegation of power and authority to execute
this Agreement on behalf of the Consortium Member.

For a Joint Bidding Agreement executed and issued overseas, the document shall be
legalised by the Indian Embassy and notarized in the jurisdiction where the Power of
Attorney has been executed.
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FORM TECH 4:
Format for Power of Attorney for Authorised representative

Know all men by these presents, We, [name of organization and address of the registered
office] do hereby constitute, nominate, appoint and authorise Mr / Ms [name], son/ daughter/
wife of [name], and presently residing at [address], who is presently employed with/ retained
by us and holding the position of [designation] as our true and lawful attorney (hereinafter
referred to as the “Authorised Representative”), with power to sub- delegate to any person, to
do in our name and on our behalf, all such acts, deeds and things as are necessary or required
in connection with or incidental to submission of our Proposal for and selection as consultant
for [name of assignment], by Visakhapatnam Metropolitan Region Development Authority (the
“Authority”) including but not limited to signing and submission of all applications, proposals
and other documents and writings, participating in pre-bid and other conferences and providing
information/ responses to the Authority, representing us in all matters before the Authority,
signing and execution of all contracts and undertakings consequent to acceptance of our
proposal and generally dealing with the Authority in all matters in connection with or relating
to or arising out of our Proposal for the said Project and/or upon award thereof to us until the
entering into of the Contract with the Authority.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or
caused to be done by our said Authorised Representative pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our said
Authorised Representative in exercise of the powers hereby conferred shall and shall always be
deemed to have been done by us.

IN WITNESS WHEREOF WE, [name of organization], THE ABOVE NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ON THIS [date in words] DAY OF [month] [year in “yyyy”
format].

For [name and registered address of organization]
[Signature]
[Name]
[Designation]
Witnesses:
1. [Signature, name and address of witness]
2. [Signature, name and address of witness]
Accepted
[Signature]
[Name]
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[Designation]
[Address]

Notes:

1. The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required the same should be under seal affixed in accordance
with the required procedure.

2. Wherever required, the Applicant should submit for verification the extract of the charter
documents and other documents such as a resolution/power of attorney in favour of the
person executing this Power of Attorney for the delegation of power hereunder on behalf of
the Applicant.

3. For a Power of Attorney executed and issued overseas, the document will also have to be
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is
being issued. However, the Power of Attorney provided by Applicants from countries that have
signed The Hague Legislation Convention, 1961 are not required to be legalised by the Indian
Embassy if it carries a conforming Apostle certificate.
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FORM TECH 5:
Format for Power of Attorney for Lead Member of JV/ Consortium

(To be executed by all members of the Consortium)

Whereas the Visakhapatnam Metropolitan Region Development Authority (the “Authority”)
has invited proposals from empanelled applicants for selection of consultant for [name of
assignment], (the “Consultancy”).

Whereas, [name of Party], [name of Party] and [name of Party] (collectively the “Consortium”)
being Members of the Consortium are interested in bidding for the Consultancy in accordance
with the terms and conditions of the Request for Proposal and other connected documents in
respect of the Consultancy, and

Whereas, it is necessary for the Members of the Consortium to designate one of them as the
Member in-charge with all necessary power and authority to do for and on behalf of the
Consortium, all acts, deeds and things as may be necessary in connection with the
Consortium®s bid for the Consultancy and its execution.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS,

We, [name of Party] having our registered office at [registered address], M/s. [name of Party],
having our registered office at[registered address],and M/s.[name of Party],having our
registered office at [registered address], (hereinafter collectively referred to as the “Principals™)
do hereby irrevocably designate, nominate, constitute, appoint and authorise M/s [name of
Member In-charge], having its registered office at [registered address], being one of the
Members of the Consortium, as the Member In-charge and true and lawful attorney of the
Consortium (hereinafter referred to as the “Attorney”) and hereby irrevocably authorise the
Attorney (with power to sub- delegate to any person) to conduct all business for and on behalf
of the Consortium and any one of us during the bidding process and, in the event the
Consortium is awarded the Contract, during the performance of the services related to the
Consultancy, and in this regard, to do on our behalf and on behalf of the Consortium, all or any
of such acts, deeds or things as are necessary or required or incidental to the submission of its
bid for the Consultancy, including but not limited to signing and submission of all applications,
bids and other documents and writings, accept the Letter of Acceptance, participate in bidders"”
and other conferences, respond to queries, submit information/documents, sign and execute
contracts and undertakings consequent to acceptance of the bid of the Consortium and
generally to represent the Consortium in all its dealings with the Authority, and/ or any other
government agency or any person, in all matters in connection with or relating to or arising out
of the Consortium’s bid for the Consultancy and/ or upon award thereof until the Contract is
entered into with the Authority.

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and
things done or caused to be done by our said Attorney pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our said
Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have
been done by us/ Consortium.
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IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF
ATTORNEY ON THIS [date in words] DAY OF [month] [year in yyyy format].

SIGNED, SEALED & DELIVERED For and on behalf of
MEMBER IN-CHARGE by: COMPANY NAME]

[Signature]

[Name]

[Designation]

[Address]

SIGNED, SEALED & DELIVERED

For and on behalf of

SECOND PART by: [COMPANY NAME]

[Signature]

[Name]

[Designation]
[Address]

In presence of:

1.
2.

Notes:

1.

[Signature, name and address of witness]
[Signature, name and address of witness]

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required the same should be under common seal or
official seal of all members.

Wherever required, the Applicant should submit for verification the extract of the
charter documents and other documents such as a resolution/power of attorney in
favour of the person executing this Power of Attorney for the delegation of power
hereunder on behalf of the Applicant.

For a Power of Attorney executed and issued overseas, the document will also have to
be legalised by the Indian Embassy and notarised in the jurisdiction where the Power of
Attorney is being issued. However, the Power of Attorney provided by Applicants from
countries that have signed The Hague Legislation Convention, 1961 are not required to
be legalised by the Indian Embassy if it carries a conforming Apostille certificate.
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FORM TECH 6:
FIRM’s / CONSORTIUMS’ PROFILE AND EXPERIENCE

A. Consultant's Organization
(Provide not more than 5 pages by each member of the Consortium)

B. Consultant’s Experience (Relevant Services Carried Outin the Last Ten Years that Best
lllustrate qualifications, using the format below, provide information on each reference
assignment for which your firm/ Consortium (Not exceeding more than 40 pages)

Assignment Name: Country:
Location within Country: Professional Staff Provided by Your Firml
Entity
(Profiles).
Name of Employer: No. of Staff:
Address: No. of Staff-Months: Duration of
Assignment:
Start Date(Month/Year): Completion Date(Month/ | Approx. Value of Services
Year): (in:
Name of Associated Consultants, if any: No. of Months of Professional Staff,

provided by Associated
Consultants:

Name of Senior Staff(Project Director/Coordinator,
Team Leader)involved and functions performed:

Narrative Description of Project:

Description of Actual Services Provided by Your Staff:

Firm’s Name:
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FORM TECH 7:
Comments and Suggestions on the
(a) Terms of Reference
(b) On data services, and facilities to be provided by the employer and

(c) Appreciation of Assignment.

A) On the Terms of Reference:
1)

2)

3)

4)

5)

B) On the Data, Services, and Facilities to be provided by the Employer
1)

2)

3)

4)

5)

C) Appreciation of Assignment
1)

2)

3)

4)

5)
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FORM TECH 8:

DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR PERFORMING THE ASSIGNMENT

a) Technical Approach and Methodology: In this, the consultants explain their understanding of
the objectives of the assignment, approach to the services, methodology for carrying out the
activities and obtaining the expected output, and the degree of detail of such output. The
consultants shall highlight the problems being addressed and their importance, and explain the
technical approach they would adopt to address them. The consultants shall also explain the
methodologies they propose to adopt and highlight the compatibility of those methodologies
with the proposed approach.

b) Work Plan: In this chapter, the consultants shall propose the main activities of the
assignment, their content and duration, phasing and interrelations, milestones, and delivery
dates of the reports. The proposed work plan shall be consistent with the technical approach
and methodology, showing understanding of the ToR and ability to translate them into a
feasible working plan. A list of the final documents, including reports, drawings, and tables to
be delivered as final output, shall be included here. The work plan should be consistent with the
Work Schedule of Form TECH-8.

c) Organization and Staffing: In this chapter, the consultants shall propose the structure and
composition of the team. The consultants shall list the main disciplines of the assignment, the
key expert responsible, and proposed technical and support staff.
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1.

FORM TECH 9:

TEAM COMPQOSITION AND TASKS' ASSIGNMENT

Key Personnel and Managerial Staff

o

Name

Position

Task

OO |NO| OB W|IN(F|Z

[ =Y
o

-
-

[
N

[EEN
w

[EEN
&~

Technical Support Staff

P
o

Name

Position

Task

OO N OB W|IN|(F-

[ By
o

[EEN
[EEN

[EEN
N

[EEN
w

(BN
N
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FORM TECH 10:

FORMAT OF CURRICULUM VITAE OF PROPOSED KEY PROFESSIONAL STAFF

Proposed Position:
Name of Firm:
Name of Staff:
Profession:

Date of Birth:

Years with Firm/ Entity: Nationality:

Membership of Professional Associations:

Detailed Tasks
Assigned:

Key Qualifications:

[Give on outline of staff member's experience and training most pertinent to tasks on
assignment Describe degree of responsibility held by staff member on relevant previous
assignments and give dates and locations. Use about a page.]

Education
[Summarize college/ university and other specialized education of staff member, giving names
of schools, dates attended, and degrees obtained. Use about a page.]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions
held by staff member since graduation, giving dates, names of employing organizations, titles of
positions held, and locations of assignments. For experience in last ten years, also give types of
activities performed and Employer references, where appropriate. Use about 5 pages.]
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Languages:
[For each language indicate proficiency: excellent, good, fair, or poor, in speaking, reading and
writing]

Certification:

[, the undersigned, certify that to the best of my knowledge and belief, these data correctly
describes me, my qualifications, and my experience.

Date:

(Signature of staff member or authorized representative of the Firm) Day/Month/Year
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FORM TECH 11:

STAFFING SCHEDULE

S. No. Name Position Months (in the Form of a Bar Chart)
3456789101112
Sub Total (1)
Sub Total (2)
Sub Total (3)
Sub Total (4)
Signature

Title
Address

Full Name

(Authorized Representative)
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A. Field Investigation and Study Item:

FORM TECH 12:

WORK SCHEDULE

S. No.

Item of Work/Task/Sub-Task

Month Wise Program (in the form of Bar Chart)
(1%, 2", etc are months from the start of the assignment)

1St

2nd

3rd 4th

B. Completion and Submission of Reports

S.No Report* Program (Date)
1. Inception Report
2. Reports

*As indicated in ToR and may be additionally added by Consultants based on Approach and Method as
required for the Assignment.

(Consultants will indicate as per the requirement)
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SECTION -4
FINANCIAL PROPOSAL — STANDARD FORMS
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SECTION 4:
FINANCIAL PROPOSAL- STANDARD FORMS

Financial Proposal Standard Forms shall be used to prepare the Financial Proposal according to
the instructions provided in the RFP.

Form FIN 1:
Form FIN 2:
Form FIN 3:
Form FIN 4:
Form FIN 5:
Form FIN 6:

Financial Proposal Submission Form
Summary of Costs

Breakup of Cost

Breakup of Remuneration

Breakup of Reimbursable Expenses

Breakup of Miscellaneous Expenses
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FORM FIN 1:
FINANCIAL PROPOSAL SUBMISSION FORM

To,

The Metropolitan Commissioner, Location:
Visakhapatnam Metropolitan

Region Development Authority, Date:

Visakhapatnam

Andhra Pradesh, India.

Sir,

Sub: Hiring of Consultancy Services for Revisiting the sanctioned Master
Plan- by incorporating any changes due to objections/suggestions received
from the public, stake holders and line departments, and Preparation of Zonal
Development Plan for Kambalakonda Eco-Sensitive Zone.- Financial Proposal.

We, the undersigned, offer to provide the consulting services for the above in accordance with
your Request for Proposal dated [Date], and our (Technical and Financial Proposal). Our
attached financial proposal is for the sum of (Amount in words and figures), which is inclusive of
all taxes excluding GST. Amount of GST we have estimated at [Amount(s) in words and figures]

Our financial proposal shall be binding upon us subject to the modifications resulting
from contract negotiations, up to expiry of the validity period of the Proposal, i.e., [Date].

We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force in India namely
"Prevention of Corruption Act 1988".

We understand that you are not bound to accept any Proposal You receive.
We remain,

Yours sincerely,

Authorized Signature:[in Full and initials]
Name and Title of Signatory:

Name of Firm:

Address:
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FORM FIN 2:
SUMMARY OF COSTS

S. No. Description Local Currency (INR)
1. Remuneration including

2. Reimbursable expenses

3. Miscellaneous expenses

4. TOTAL COSTS (excluding Service Tax)

5. GST

6. TOTAL COSTS (inclusive of all taxes)
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FORM FIN 3:
BREAK UP OF COSTS
S.No |Cost Component Local Currency (INR)
1. Remuneration
2. Reimbursable

Miscellaneous expenses
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FORM FIN 4:
BREAK UP OF REMUNERATION
SI. No. Name Position Staff Remuneration Amount
Months (I:Z(::Zit;/ Rate | Amount (INR)
(INR) (INR) (INR)
1.
2.
3.

Total Remuneration in INR
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FORM FIN 5:

BREAK UP OF REIUMBURSABLE EXPENSES

S. No. Description Unit | Quantity Unit Amount
Price (INR) (INR)
1. Return Flights between Trip
2. Miscellaneous Travel Expenses Trip
Subsistence Allowance Day
4. Local Transportation Costs*
5. Office  Rent/Accommodation,
Clerical Assistance, etc.
6. Surveys (cost of each

surveylisted in Table 1 of
Section- 5 of RFP, along with
quantities is to be followed. In
addition, consultants may add
additional surveys and

Total Reimbursable Expenses (INR)

*Consultants to add more rows as required
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FORM FIN 6:

BREAK UP OF MISCELLANEOUS EXPENSES

SINo. Description Unit | Quantity | Unit Price Amount
(INR) (INR)
1. Office Supplies, Utilities and
Communication
2. Drafting reproduction of reports
3. Office Furniture and Equipment:
Computers, etc.
4. Software
5. Training
6. Office and establishment set up

Total Miscellaneous Expenses (INR)

Note: Add more rows as needed
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SECTION -5
TERMS OF REFERENCE
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SECTION 5:
TERMS OF REFERENCE

1. Visakhapatnam is one of the major cities on the east coast of India. It is the
second largest city in Andhra Pradesh and is a major port city with a strong
industrial base. Visakhapatnam has emerged as one of the major
destinations in Andhra Pradesh for private sector investments in industrial,
real estate and tourism sectors.

2. Visakhapatnam Urban Development Authority (VUDA), constituted on 17th
June 1978, under Andhra Pradesh Urban Areas (Development) Act, 1975 is
responsible for (a) effective enforcement of Master Plan through Zoning
Regulations and Development Control Rules; (b) conscious intervention in
ensuing planned development; (c) quality housing schemes, infrastructure
augmentation, BOT projects, PPP/ joint ventures, commercial complexes,
recreational facilities, tourism projects, energy efficient measures; and (d)
ensuring development of greenery, environmental protection, afforestation
and landscaping etc.

3. Subsequently, Visakhapatnam Metropolitan Region Development Authority
constituted on 5" September, 2018 under Andhra Pradesh Metropolitan
Region and Urban Development Authorities Act, vide G.0.Ms.N0.302 MA &
UD Department, Dt.5.09.2018.

4. The present VMRDA Master Plan was approved vide G.0.MS.N0.136 M.A.,
dated 08.11.2021, under AP MR & U D A Act, 2016. The G.O. along with List
of Villages covered by the Master Plan of Visakhapatnam Development Area
is enclosed in Annexure-1.

5. The VMRDA planning area spread over three Districts ie., Visakhaptnam,
Vizianagaram and Anakapalli 35 Mandals, 895 Villages over an extent of
4380.67 Sgkms. Government has sanctioned Master Plan — 2041 vide
G.0.Ms.N0.136 MA & UD Department, Dt.8.11.2021 and recently, the Govt.
has issued directions vide Memo No: 1455449/M2/2021, Dated: 16.01.2025
to revisit the Master Plan in its entirety so as address any discrepancies in
the sanctioned Master Plan.

6. VMRDA intends to seek the services of consultants of international repute,
for ‘Consultancy Services for Revisiting the sanctioned Master Plan-2041
vide G.0.Ms.No.136 MA &UD Dept., Dt.8.11.2021in its entirety, by
incorporating any changes due to objections/suggestions received from
the public, stake holders and line departments and Preparation of Zonal

Development Plan for Kambalakonda Eco-Sensitive Zone.— 2041. (here in
after referred to as the Project). A map showing VMRDA Area (together,
hereinafter, referred to as the Project Area).Mention about Hinterland and
connectivity to other parts of INDIA.

A brief on geographical area, constituent administrative area including
Municipal Corporation, Municipalities and Nagar Panchayats and villages,
existing and projected population is given in Table -1.The other key facts of
the Present VMR are:
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Table—1: Key Facts on VMR

ITEMS

VMRDA AREA(APPROVED MASTER PLAN AREA - 2041)

Geographical Area (sq.km)

4380.67

Number of Municipal Corporation

1.GreaterVisakhapatnam Municipal Corporation
(GVMC)

2. Vizianagaram Municipal Corporation

Number of Municipalities/ Nagar
Panchayats (NP)

1. Yelamanchili Municipality.

2. Nellimarla Nagar Panchayat

Number of Villages

895

7. The purpose of the Terms of Reference (ToR) is to describe the context and
scope of the consultancy assignment. The Master Plan shall be prepared in
accordance with Chapter — IV of Andhra Pradesh Metropolitan Region
Development Authorities Act, 2016 and Rules vide G.0.Ms.No.161 MA & UD

Department, Dt.17.05.2018.

The purpose of the Terms of Reference (ToR) is to describe the context and scope of the
consultancy assignment. An extract of Andhra Pradesh Metropolitan Region and
Urban Development Authorities Act 2016 is enclosed in Appendix- 3.

5.2 OBJECTIVES OF THE PROJECT: The Revision of sanctioned Master Plan as
per the orders of the Govt. vide Memo No0.1455449/M2/2021, Dated:
16.01.2025 to revisit the Master Plan in its entirety so as to address any
discrepancies in the sanctioned Master Plan and make it user friendly.

5.3 SCOPE OF SERVICES :

The scope of the services for the preparation of the Master Plan for the
present VMR Area will be carried out through three Stages as follows:

Indicative scope of work which includes but not limited to the following:

Stage-1 | 1. Review and Revisiting of Master Plan for VMRDA - 2041
in its entirety and Notification.

1. Incorporation of objections/suggestions received from the Public,
Stage - 2 Stakeholders and Line departments in Master Plan 2041.
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2. Submission of final Draft Master Plan to Govt.

1. Preparation of a Zonal Development Plan for Kambalakonda Eco-

Stage -3 sensitive Zone as per the guidelines issued vide Gol Gazette No.1206,
S.0. 1366 (E), Dt.28.4.2017

2. Modification of ZDPRs if necessary.

Stage -1: 1. Revisiting of Master PlanforVMRDA-2041

Consultants shall review the Existing Master plan and assess the scope of
revisiting the Master Plan for VMRDA covering, but not limited to the
following:

a) Corrections to sanctioned Master plan — 2041 and incorporating
any realignments or change in land use required by this
authority.

b) Detailed scope to include a Regional High-Speed Semi-Ring road
surrounding an urban agglomeration of projected population —
2041, keeping future in perspective connecting Visakhapatnam &
Bhogapuram Airport.

c) Stakeholder Consultations - The Revisiting of Master Plan shall
adopt participatory approach by conducting interactive sessions.
Therefore, consultants shall devise effective strategy to conduct
consultation with stakeholders including civil society of both
urban and rural areas, fishermen community, agriculture
community, industrialists, traders, elected representatives,
academicians, government and non-governmental organizations.

d) Assistance to VMRDA in notification and finalization of Revised
Draft Master Plan.

Stage:2 : 1. Incorporation of objections/suggestions received from
the public, Stakeholders and Line departments in Master Plan 2041.

a) Submission of consolidated report on Objections and suggestions
received from public, line departments, stakeholders, public
representatives etc

b) Assistance to VMRDA in finalization of consolidated report after
scrutiny and consideration by Technical Evaluation Committee

3. Incorporation of accepted Objections and suggestions in the Plan for onward
submission to the Government for its consideration

a) Consultants shall facilitate VMRDA in notification of Draft Master Plan
and Draft Zonal Development Plans.As per provision of A P MR & UDA
Act, 2016 and its Rules. Upon receipt of objections and suggestions, the
same shall be compiled in consultation with the VMRDA, strategies to
incorporate objections and suggestions will be finalized, thereafter,
Consultants shall incorporate the same in Final Draft Master Plan submit
to the VMRDA. The VMRDA will then submit the same to the
Government of Andhra Pradesh for approval. The proposed land use plan
shall be superimposed on to village maps, showing revenue boundaries
and survey numbers. The consultants shall also submit a“ land use
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register”, showing survey umbers by each village of VMRDA planning
area. The same shall be prepared as per the format given in
G.0.ms.No.66 MA & UD Dept., Dt.17.5.2023.)

b) Along with Master Plan, the Consultants shall submit all Plans and
drawings in GIS platform in an agreeable format to the Client. The study
area maps shall be digitized on GIS Platform. The maps prepared shall be
in compliance with the National Urban Information System (NUIS) GIS
Database structure. The master plan shall be delivered at1:10000scale
however data capture for the master plan has to beat1:2000 Scale for
using the same data base as base map for Zonal Development Plan
preparation. The digital database shall be provided in GIS Platform and
also in AutoCAD platform to the client.

Stage-3: Preparation of a Zonal Development Plan for Kambalakonda Eco- sensitive
Zone as per the guidelines issued videGol Gazette 1206, SO N0.1366 (E) Dt.28.04.2017.

1. The Zonal Development Plan for the Eco-sensitive Zone shall be prepared in such a manner
as is specified in Kambalakonda Wildlife Sanctuary notification (attached) and also in
consonance with the relevant Central and State laws and the guidelines issued by the
Central Government, if any.

a) The Zonal Master Plan shall be prepared in consultation with the following State
Departments, for integrating the ecological and environmental considerations into the
said plan:-

(i) Environment;

(ii) Forest and Wildlife;

(iii) Agriculture;

(iv) Revenue;

(v) Urban Development;

(vi) Tourism;

(vii)Rural Development;

(viii)  Irrigation and Flood Control;
(ix) Municipal;

(x) Panchayati Raj;

(xi) Public Works Department

2. The Zonal Master Plan shall not impose any restriction on the approved existing land use,
infrastructure and activities, unless so specified in this notification and the Zonal Master Plan
shall factor in improvement of all infrastructure and activities to be more efficient and eco-
friendly.

3. The Zonal Master Plan shall provide for restoration of denuded areas, conservation of existing
water bodies, management of catchment areas, watershed management, groundwater
management, soil and moisture conservation, needs of local community and such other aspects
of the ecology and environment that need attention.

4. The Zonal Master Plan shall demarcate all the existing worshipping places, villages and urban
settlements, types and kinds of forests, agricultural areas, fertile lands, green area, such as,
parks and like places, horticultural areas, orchards, lakes and other water bodies and also with
supporting maps. The Plan shall be supported by Maps giving details of existing and proposed
land use features.
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5. The Zonal Master Plan shall regulate development in Eco-sensitive Zone and adhere to
prohibited, regulated activities listed in Table and also ensure and promote eco-friendly
development for livelihood security of local communities.
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5.4 (a) DELIVERABLES AND TIMELINE FOR REVIEW AND REVISITING OF MASTER PLAN FOR

VMRDA - 2041 IN ITS ENTIRETY

The Project shall be completed within a period of 9 months from the commencement date. The time line
for mile stones/deliverables identified shall be as follows:

S| No. of Completion /
Nc‘) Milestones/Deliverables o ) ies Submission time
P (at the end of)
1 Schedule for Stakeholders consultation 7 days
2 Notification of VMR — 2041 as per directions of 14 days from
Government for Stakeholder Consultation and calling 35 Start date
objections and suggestions in Telugu & English
3 Stakeholder consultations & submission of existing 59 days from
assessment report 25 Start date
4 Report on redressal on objections and suggestions 89 days from
with Technical Evaluation Committee 10 Start date
5 Submission of Draft Master Plan duly incorporating 104 days from
the objections and suggestions (Drafting period) 10 Start date
6 Notification of Draft Master Plan by Authority 35 1os7tgfty§ ;trgm
7 Compilation report on objections and suggestions 127 days from
received to Technical Evaluation Committee 10 Start date
Report on redressal of objections and suggestions in 142 davs from
8 consultation with Technical Evaluation Committee to 10 Startyd Se
be incorporated in Draft Master Plan
9 Submission of Draft Master Plan duly incorporating 157 days from
the objections and suggestions (Drafting period) 10 Start date
10 Submission of Draft Master Plan to Authority (to be 170 days from
sent to GoAP., for approval) 10 Start date
170 days
Total (5 months 20 days)
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5.4 (b) DELIVERABLES AND TIMELINE FOR ZONAL DEVELOPMENT PLAN FOR KAMBALAKONDA

ECO-SENSITIVE ZONE

No.of Completion /
S.No Milestones/Deliverables Co .ies Submission time
P (at the end of)

1 Submission of Draft Zonal Development Plan of 10 170 Days from
Kambalakonda ESZ Start date
Verification of Draft Zonal Development Plan of 200 Days from

2 | Kambalakonda (ESZ) by District forest officer for issue of 10 Start date
notification.

3 Publication of Draft Zonal Development Plan of 10 230 Days from
Kambalakonda ESZ Start date
Consolidated Report on Public objections and 240 Days from

4 suggestions from interested public and local authorities 10 S ke
on Draft Zonal Development Plan of Kambalakonda ESZ
Report on redressal of technical evaluation by District

5 level committee to be incorporated in Draft Zonal 10 ZSE;grliz);s,t;rom
Development Plan of Kambalakonda ESZ
Submission of final Draft Zonal Development Plan of 270 Davs from

6 Kambalakonda ESZ to Authority 10 Start Ej/ate
(to be sent to GoAP.,for approval)

270 Days
Total (9 Months)
Any other Support to VMRDA post submission of Plans to
7 Government

In addition to the above, the consultants shall submit monthly progress reports
indicating the progress of the study in terms of schedule activity versus actual status,
reasons for delay, if any and the likely action plan for the following months.
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5.5 PAYMENT SCHEDULE
5.5.1 The payment schedule will be as follows:
gl Completion /
) Milestones/Deliverables Submission
No . Payment
time
(at the end of)
L | schedule for Stakeholders consultation 7 days 5%
2 Notification of VMR — 2041 as per directions of Government for 14 days from
Stakeholder Consultation and calling objections and suggestions Start date
in Telugu & English 10%
3 | Stakeholder consultations & submission of existing assessment 59 days from
report Start date
4 Report on redressal on objections and suggestions with 89 days from
Technical Evaluation Committee Start date
S Submission of Draft Master Plan duly incorporating the 104 days from
objections and suggestions (Drafting period) Start date
10%
S . 107 days from
6 Notification of Draft Master Plan by Authority S ki
7 Compilation report on objections and suggestions received to 127 days from
Technical Evaluation Committee Start date
Report on redressal of objections and suggestions in 142 davs from
g | consultation with Technical Evaluation Committee to be Startydate
incorporated in Draft Master Plan 15%
9 Submission of Draft Master Plan duly incorporating the 157 days from
objections and suggestions (Drafting period) Start date
10 | Submission of Draft Master Plan to Authority 170 days from 20%
(to be sent to GOAP., for approval) Start date
170 days 0
Total (A) (5 months 20 days) 60%
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Completion /
S.No Milestones/Deliverables Submission time Payment
(at the end of)
1 Submission of Draft Zonal Development Plan of 170 Days from
Kambalakonda ESZ Start date
Verification of Draft Zonal Development Plan of 200 Days from
2 Kambalakonda (ESZ) by District forest officer for issue of Start date 10%
notification.
3 Publication of Draft Zonal Development Plan of 230 Days from
Kambalakonda ESZ Start date
Consolidated Report on Public objections and
- - - . 240 Days from
4 suggestions from interested public and local authorities
Start date
on Draft Zonal Development Plan of Kambalakonda ESZ
Report on redressal of technical evaluation by District
5 level committee to be incorporated in Draft Zonal 2Sigr[t)?j);st(:rom 10%
Development Plan of Kambalakonda ESZ
Submission of final Draft Zonal Development Plan of
6 Kambalakonda ESZ to Authority Zgga?f é/ztféom
(to be sent to GoAP.,for approval)
7 Any other Suppo_rt to VMRDA post submission of Plans to 20%
Government until approval of the Masterplan and ZDP
270 Days 0
Total (B) (9 Months) 40%
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SECTION -6
DRAFT FORM OF CONTRACT
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FORM OF CONTRACT

CONTRACT (hereinafter called the "Contract™) is made on the day of the month of
, 2016, between, on the one hand, (hereinafter called the "Employer")
and, on the other hand, (hereinafter called the "Consultants")

[*Note: If the Consultants consist of more than one entity, the above should be partially
amended to read as follows" ........ (hereinafter called the "Employer") and, on the other hand,
a joint venture consisting of the following entities, each of which will be jointly and severally
liable to the Employer for all the Consultant's obligations under this Contract,

namely, and "Consultants."]

WHEREAS

(@) the Employer has requested the Consultants to provide certain consulting services
as defined in the General Conditions of Contract attached to this Contract
(hereinafter called the Services");

(b) the Consultants, having represented to the Employer that they have the
required professional skills, and personnel and technical resources, have agreed to
provide the Services on the terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1 The following documents attached hereto shall be deemed to form and integral part of this
Contract:

(@) The General Conditions of Contract (hereinafter called "GC");
(b) The Special Conditions of Contract (hereinafter called "SC");
(c) The following Appendices;

[Note: If any of these Appendices are not used, the words "Not Used" should be inserted below
next to the title of the Appendix on the sheet attached hereto carrying the title of that
Appendix.]

Appendix A: Description of the Services

Appendix B: Reporting Requirements

Appendix C: Key Personnel and Sub-consultants

Appendix D: Minutes of the Contract Negotiations Meeting/Correspondence others
Appendix E: Breakdown of Contract Price in Local Currency

Appendix F : Services and Facilities Provided by the Employer

Appendix G: Form of Guarantee for Advance Payments

Appendix H: Deliverables

Appendix I: Payment Schedule
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2. The mutual rights and obligations of the Employer and the Consultants shall be as set forth in
the Contract, in particular:

(d) (a) The Consultants shall carry out the Services in accordance with the provisions of the
Contract; and

(e) (b) The Employer shall make payments to the Consultants in accordance with the
provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

FOR AND ON BEHALF OF
[NAME OF EMPLOYER]

By (Authorized Representative)

FOR AND ON BEHALF OF
[NAME OFCONSULTANTS]

By (Authorized Representative)

[Note: If the Consultants consist of more than one entity, all these entities should appear as
signatories, e.g., in the following manner:]

FOR AND ON BEHALF OF EACH OF
THE MEMBERS OF THE CONSULTANTS

[NAME OF MEMBER]

By (Authorized Representative)
[NAME OF MEMBER]

By (Authorized Representative) Etc.,
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[I. GENERAL CONDITIONS OF CONTRACT
1. GENERAL PROVISIONS
1.1 Definitions

Unless the context otherwise requires, the following terms whenever used in this Contract have
the following meanings:

(@) "Applicable Law” means the laws and any other instruments having the force of law in the
Government's country (or in such other country as may be specified in the Special
Conditions of Contract (SC)), as they may be issued and in force from time to time;

(b) "Deleted" means dropped or removed,;

(c) "Contract" means the Contract signed by the Parties, to which these General Conditions of
Contract (GC) are attached, together with all the documents listed in Clause 1 of such
signed Contract;

(d) "Contract Price” means the price to be paid for the performance of the Services, in
accordance with Clause 6;

(e) "Foreign currency” means any currency other than the currency of Government
(f) "GC" means these General Conditions of Contract;

(g) "Government" means the Government of Andhra Pradesh

(h) "Local Currency" means the currency of the Government;

(i) "Member" in case the Consultants consist of a joint venture of more than one entity, means
any of these entities; "Members" means all of these entities; "Member in Charge" means
the entity specified in the SC to act on their behalf in exercising all the Consultants rights
and obligations towards the Employer under this Contract;

(j) "Party" means the Employer or the Consultants, as the case may be, and Parties means both
of them;

(k) "Personnel” means persons hired by the Consultants or by any Sub- consultant as
employees and assigned to the performance of the Services or any part thereof;

() "SC" means the Special Conditions of Contract by which these General conditions of
Contract may be amended or supplemented;

(m) "Services" means the work to be performed by the Consultants pursuant to this Contract,
as described in Appendix A; and

(n) "Sub-consultant” means any entity to which the Consultants subcontract any part of the
Services in accordance with the provisions of Clauses 3.5 and 4.
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1.2 Law Governing the Contract

This Contract, its meaning and interpretation, and the relation between the Parties shall be
governed by the Applicable Law.

1.3Language

This Contract has been executed in the language specified in the SC, which shall be the binding
and controlling language for all matters relating to the meaning or interpretation of this
Contract

1.4 Notices

Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be
deemed to have been made when delivered in person to an authorized representative of the
Party to whom the communication is addressed, or when sent by registered mail, telex,
telegram, or facsimile to such Party at the address specified in the SC.

1.5 Location

The Services shall be performed at such locations as are specified in Appendix A and, where the
location of a particular task is not so specified, at such locations, whether in the Government's
country or elsewhere, as the Employer may approve.

1.6 Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted to be
executed, under this Contract by the Employer or the Consultants may be taken or executed by
the officials specified in the SC.

1.7 Taxes and Duties

Unless otherwise specified in the SC, the Consultants, Sub-consultants, and their
Personnel shall pay such taxes, duties, fees, and other impositions as may be levied under the
Applicable Law, the amount of which is deemed to have been included in the Contract Price,
excluding GST.

2. COMMENCEMENT, COMPLETION, MODIFICATION, AND TERMINATION OF CONTRACT
2.1 Effectiveness of Contract

This Contract shall come into effect on the date the Contract is signed by both parties or such
other later date as may be stated in the SC.

2.2 Commencement of Services

The Consultants shall begin carrying out the Services thirty (30) days after the date the Contract
becomes effective, or at such other date as may be specified in the SC.
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2.3 Expiration of Contract

Unless terminated earlier pursuant to Clause 2.6, this Contract shall terminate at the end of
such time period after the Effective Date as is specified in the SC.

2.4 Modification

Modification of the terms and conditions of this Contract, including any modification of the
scope of the Services or of the Contract Price, may only be made by written agreement
between the Parties.

2.5 Force Majeure
2.5.1 Definition

For the purposes of this Contract, "Force Majeure” means an event is beyond the reasonable
control of a Party, and which makes a Party's performance of its obligations under the Contract
impossible or so impractical as to be considered impossible under the circumstances, and
includes, but is not limited to, any act of God, war, riots, civil disorder, earthquake, fire,
explosion, storm, flood or other adverse weather conditions, pandemic, epidemic, lockdown
imposed by the central or state government, strikes, lockouts or other industrial action (except
where such strikes, lockouts or other industrial action are within the power of the Party
invoking Force Majeure to prevent), confiscation or any other action by government agencies.”

2.5.2 No Breach of Contract

The failure of a Party to fulfil any of its obligations under the contract shall not be considered to
be a breach of, or default under, this Contract insofar as such inability arises from an event of
Force Majeure, provided that the Party affected by such an event

(a) has taken all reasonable precautions, due care and reasonable alternative measures in order
to carry out the terms and conditions of this Contract,

(b) has informed the other Party as soon as possible about the occurrence of such an event and

(c) obtained confirmation on occurrence of Force Majeure from Third Party who is a technically
qualified person acceptable to both parties

(d) For the purposes of this Contract, "Force Majeure” means an event is beyond the
reasonable control of a Party, and which makes a Party's performance of its obligations under
the Contract impossible or so impractical as to be considered impossible under the
circumstances, and includes, but is not limited to, any act of God, war, riots, civil disorder,
earthquake, fire, explosion, storm, flood or other adverse weather conditions, pandemic,
epidemic, lockdown imposed by the central or state government, strikes, lockouts or other
industrial action (except where such strikes, lockouts or other industrial action are within the
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power of the Party invoking Force Majeure to prevent), confiscation or any other action by
government agencies.”

2.5.3 Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action or task,
shall be extended for a period equal to the time during which such Party was unable to perform
such action as a result of Force Majeure.

2.5.4 Penalty
The penalty can be upto 10% of the outstanding amount payable.
2.6 Termination
2.6.1 By the Employer

The Employer may terminate this Contract, by not less than thirty (30) days written notice of
termination to the Consultants, to be given after the occurrence of any of the events specified
in paragraphs (a) through (d) of this Clause 2.6.1 and sixty (60) days in the case of the event
referred to in (e):

(a) if the Consultants do not remedy a failure in the performance of their obligations under the
Contract, within thirty (30) days of receipt after being notified or within any further period as
the Employer may have subsequently approved in writing;

(b) if the Consultants become insolvent or bankrupt;

(c) if, as the result of Force Majeure, the Consultants are unable to perform a material portion
of the Services for a period of not less than sixty (60) days; or

(d) if the consultant, in the judgment of the Employer has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract. For the purpose of this clause:

"corrupt practice™ means the offering, giving, receiving, or soliciting of anything of value to
influence the action of a public official in the selection process or in contract execution.

"fraudulent practice” means a misrepresentation of facts in order to influence a selection
process or the execution of a contract to the detriment of the Borrower, and includes collusive
practice among consultants (prior to or after submission of proposals) designed to establish
prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free
and open competition.

(e) if the Employer, in its sole discretion and for any reason whatsoever, decides to
terminate this Contract.
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2.6.2 By the Consultants

The Consultants may terminate this Contract by not less than thirty (30) days written notice to
the Employer, such notice to be given after the occurrence of any of the events specified in
paragraphs (a) and (b) of this Clause 2.6.2:

(a) If the Employer fails to pay any money due to the Consultants pursuant to this Contract and
not subject to dispute pursuant to Clause 7 hereof within forty-five (45) days after receiving
written notice from the Consultants that such payment is overdue; or

(b) If, as the result of Force Majeure, the Consultants are unable to perform a material portion
of the Services for a period of not less than sixty (60) days.

2.6.3 Payment upon Termination

Upon termination of this Contract pursuant to Clauses 2.6.1 or 2.6.2, the Employer shall make
the following payments to the Consultants:

(@) Remuneration pursuant to Clause 6 for Services satisfactorily performed prior to the
effective date of termination;

(b) Except in the case of termination pursuant to paragraphs (a) and (b) of Clause 2.6.1,
reimbursement of any reasonable cost as decided by the client/employer incident to the
prompt and orderly termination of the Contract.

3. OBLIGATIONS OF THE CONSULTANTS
3.1 General

The Consultants shall perform the Services and carry out their obligations hereunder with all
due diligence, efficiency, and economy, in accordance with generally accepted professional
techniques and practices, and shall observe sound management practices, and employ
appropriate advanced technology and safe methods. The Consultants shall always act, in
respect of any matter relating to this Contract or to the Services, as faithful advisers to the
Employer, and shall at all times support and safeguard the Employer's legitimate interests in
any dealings with Sub- consultants or third parties.

3.2 Conflict of Interests
3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc.

The remuneration of the Consultants pursuant to Clause 6 constitute the Consultants sole
remuneration in connection with this Contract or the Services, and the Consultants shall not
accept for their own benefit any trade commission, discount, or similar payment in
connection with activities pursuant to this Contract or to the Services or in the discharge of
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their obligations under the Contract, and the Consultants shall use their best efforts to ensure
that the Personnel, any Sub-consultants, and agents of either of them similarly shall not
receiveany such additional remuneration.

3.2.2 Consultants and Affiliates Not to be Otherwise Interested in Project

The Consultants agree that, during the term of this Contract and after its termination, the
Consultants and their affiliates, as well as any Sub-consultant and any of its affiliates, shall be
disqualified from providing goods, works, or services (other than the Services and any
continuation thereof) for any project resulting from or closely related to this Project.”

3.2.3 Prohibition of Conflicting Activities

Neither the Consultants nor their Sub-consultants nor the Personnel shall engage, either
directly or indirectly, in any of the following activities.

(@) during the term of this Contract, any business or professional activities in the
Government's country which would conflict with the activities assigned to them under this
Contract: or

(b) after the termination of this Contract, such other activities as may be specified in the SC
3.3 Confidentiality

The Consultants, their Sub-consultants, and the Personnel of either of them shall not, either
during the term or within two (2) years after the expiration of this Contract, disclose any
proprietary or confidential information relating to the Project, the Services, this Contract, or
the Employer's business or operations without the prior written consent of the Employer.

3.4 Insurance to be taken out by the Consultants

The Consultants (a) shall take out and maintain, and shall cause any Sub- consultants to take
out and maintain, at their (or the Sub-consultants’, as the case may be) own cost but on terms
and conditions approved by the Employer, insurance against the risks, and for the coverage,
as shall be specified in the SC; and (b) at the Employer's request, shall provide evidence to
the Employer showing that such insurance has been taken out and maintained and that the
current premiums have been paid.

3.5 Consultants' Actions Requiring Employer's Prior Approval

The Consultants shall obtain the Employer's prior approval in writing before taking any of the
following actions:

(@) Appointing such members of the Personnel not listed by name in Appendix C ("Key
Personnel and Sub-consultants™), and

(b) Any other action that may be specified in the SC.
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3.6 Reporting Obligations

The Consultants shall submit to the Employer the reports and documents specified in Appendix
B in the form, in the numbers, and within the periods set forth in the said Appendix.

3.7 Documents Prepared by the Consultants to Be the Property of the Employer

All plans, drawings, specifications, designs, reports, and other documents and software
submitted by the Consultants in accordance with Clause 3.6 shall become and remain the
property of the Employer, and the Consultants shall, not later than upon termination or
expiration of this Contract, deliver all such documents, software and raw data to the
Employer, together with a detailed inventory thereof. The Consultants may retain a copy of
such documents and software. Restrictions about the future use of these documents, if any,
shall be specified in the SC.

4. CONSULTANTS' PERSONNEL
4.1 Description of Personnel

The titles, agreed job descriptions, minimum qualifications, and estimated periods of
engagement in the carrying out of the Services of the Consultants’ Key Personnel are
described in Appendix C. The Key Personnel and Sub-consultants listed by title as well as by
name in Appendix C are hereby approved by the Employer.

4.2 Removal and/or Replacement of Personnel

(a) Except as the Employer may otherwise agree, no changes shall be made in the Key
Personnel. If, for any reason beyond the reasonable control of the Consultants, it becomes
necessary to replace any of the Key Personnel, the Consultants shall forthwith provide as a
replacement a person of equivalent or better qualifications.

(b) If the Employer finds that any of the Personnel have (i) committed serious misconduct or
has been charged with having committed a criminal action, or (ii) have reasonable cause to be
dissatisfied with the performance of any of the Personnel, then the Consultants shall, at the
Employer's written request specifying the grounds thereof, forthwith provide as a replacement
a person with qualifications and experiences acceptable to the Employer.

(c) The Consultants shall have no claim for additional costs arising out of or incidental to any
removal and/or replacement of Personnel.
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5. OBLIGATIONS OF THE EMPLOYER
5.1 Assistance and Exemptions

The Employer shall use its best efforts to ensure that the Government shall provide the
Consultants such assistance and exemptions as specified in the SC.

5.2 Changes in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law with respect to
taxes and duties which increases or decreases the cost of the services rendered by the
Consultants, then the remuneration and reimbursable expenses otherwise payable to the
Consultants under this Contract shall be increased or decreased accordingly by agreement
between the Parties, and corresponding adjustments shall be made to the amounts referred to
in Clauses 6.2 (a) or (b), as the case may be.

5.3 Services and Facilities

The Employer shall make available to the Consultants the Services and Facilities listed under
Appendix F.

6. PAYMENTS TO THE CONSULTANTS
6.1 Lump - Sum Remuneration

The Consultant's total remuneration shall not exceed the Contract Price and shall be a fixed
lump-sum including all staff costs, Sub-consultants costs, printing, communications, travel,
accommodation, and the like, and all other costs incurred by the Consultant in carrying out the
Services described in Appendix A. Except as provided in Clause 5.2, the Contract Price may only
be increased above the amounts stated in Clause 6.2 if the Parties have agreed to additional
payments in accordance with Clause 2.4.

6.2 Contract Price
The price payable in local currency is set forth in the SC.
6.3 Payment for Additional Services

For the purpose of determining the remuneration due for additional services as may be agreed
under Clause 2.4, a breakdown of the lump-sum price is provided in Appendix E.

6.4 Terms and Conditions of Payment

Payments will be made to the account of the Consultants and according to the payment
schedule stated in the SC. Unless otherwise stated in the SC, the first payment shall be made
against the provision by the Consultants of a bank guarantee for the same amount, and shall be
valid for the period stated in the SC. Any other payment shall be made after the conditions
listed in the SC for such payment have been met, and the Consultants have submitted an
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invoice to the Employer specifying the amount due. Bank guarantee of contractual period of
initially and to be extended up to the liability period of 2 years after completion of the
contractual period.

SETTLEMENT OF DISPUTES
7.1 Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Contract or its interpretation.

7.2 Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to this Contract that cannot
be settled amicably within thirty (30) days after receipt by one Party of the other Party's
request for such amicable settlement may be submitted by either Party for settlement in
accordance with the provisions specified in the SC.
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I1l. SPECIAL CONDITIONS OF CONTRACT

Number of GC Clause* Amendments of, and Supplements to, Clauses in theGeneral Conditions
of Contract Clause*

[1.1 (i) The Member in Charge is ]
1.2 The language is English.
1.3 The addresses are:

Employer: Metropolitan Commissioner,

Visakhapatnam Metropolitan Region Development Authority
Visakhapatnam.

Consultants :

1.4 The Authorized Representatives are:

For the Employer:

For the Consultants:

* Clauses in brackets are optional; all notes should be deleted in final test.

1.5 The Consultants and the personnel shall pay the taxes, duties, fees, levies and other
impositions levied under the existing, amended or enacted laws during life of this contract
and the Authority shall perform such duties in regard to deduction of such tax as may be
lawfully imposed. The bid amount is inclusive of all applicable taxes.

2.1  The date of commencement of service i.e. signing of contract in terms of SCC 2.2 shall
precede the effective date of contract and the receipt of bank guarantee by the employer.

2.2 The date for the commencement of Services is the date of signing of the contract.
2.3 The period of services shall be 9months.
3.1  Therisks and coverage shall be:

(1) Third Party motor vehicle liability insurance as required under Motor Vehicles Act,1988, in
respect of motor vehicles operated in India by the Consultants or their Personnel or any Sub-
consultants or their personnel, for the period of Consultancy;

(2) Third Party liability insurance, with a minimum coverage for Rs. 5,00,000 for the period of
Consultancy,

(3) Employer's liability and workers' compensation insurance in respect of the personnel of the
Consultants and of any Sub-consultant, in accordance with the relevant provisions of the
Applicable Law, as well as with respect to such Personnel, any such life, health, accident, travel
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or other insurance as may be appropriate; Bank guarantee of contractual period of initially and
to be extended upto the liability period of 2 years after completion of the contractual period.

(4) Professional liability insurance, with a minimum coverage of equal to total contract value for
this consultancy; and

(5) Insurance against loss of or damage to (i) equipment purchased in whole or in part with
funds provided under this contract, (ii) the consultant's property used in the performance
of the Services, and (iii) any documents prepared by the Consultants in the performance of the
Services.

3.7 The Consultants shall not use these documents for purposes unrelated to this

6.2 Contract without the prior written approval of the Employer. The amount (of Fee) in local
currency is:

INR + GST + all other taxes in

INR

6.4 The account details are:
Payments shall be made as given in Appendix I.

Payment shall be made within 30 days of receipt of the invoice (provided there are no
queries from the client/employer side) and the relevant documents specified in Clause 6.4,
and within 45 days in the case of the final payment (provided there are no
disputes/clarification/queries)

7. DISPUTE SETTLEMENT

7.2 (i) Any dispute, controversy, or claim arising out of or relating to this contract, or the
breach, termination or invalidity thereof shall be settled by arbitration in accordance with
following provisions:

7.2(ii) Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or an
arbitration  panel composed of three arbitrators, in accordance with the following
provisions:

(@) Where the Parties agree that the dispute concerns a technical matter, they may agree to
appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator within
thirty (30) days after receipt by the other Party of the proposal is of a name for such an
appointment by the Party who initiated the proceedings, either Party may apply to the
President, Institution of Town Planners India, New Delhi, for a list of not fewer than five
nominees and, on receipt of such list, the Parties shall alternately strike names there from, and
the last remaining nominee on the list shall be the sole arbitrator for the matter in dispute. If
the last remaining nominee has not been determined in this manner within sixty days of the
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date of the list, the President, Institution of Town Planners India, Delhi, shall appoint, upon the
request of either Party and from such or otherwise, a sole arbitrator for the matter in dispute.

(b) Where the Parties do not agree that the dispute concerns a technical matter, the
Employer and the Consultants shall each appoint one arbitrator, and these two
arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If the
arbitrators named by the Parties do not succeed in appointing a third arbitrator within thirty
(30} days after the latter of the two arbitrators named by the Parties has been appointed. the
third arbitrator shall, at the request of either Party, be appointed by Secretary, the Indian
Council of Arbitration, New Delhi.

(c) If, in a dispute subject to Clause 7.2 (ii) (b), one Party fails to appoint its arbitrator within
thirty (30) days after the other Party has appointed its arbitrator, the Party which has named
an arbitrator may apply to the Secretary, Indian Council of Arbitration, New Delhi, to appoint a
sole arbitrator for the matter in dispute, and the arbitrator appointed pursuant to such
application shall be the sole arbitrator for that dispute.

7.3 Rules of Procedure

Arbitration proceedings shall be conducted in accordance with procedure of the Arbitration
& Conciliation Act 1996 of India. unless the Consultantis a foreign national/firm, where
arbitration proceedings shall be conducted in accordance with the rules of procedure for
arbitration of the United Nations Commission on International Trade Law (UNCITRAL) as in
force on the date of this Contract.

7.4 Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute shall be appointed
in the same manner as the original arbitrator.

7.5 Qualifications of Arbitrators

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) through (c) of
Clause 7.2 (ii) hereof shall be an internationally recognized legal or technical expert with
extensive experience in relation to the matter in dispute.

7.6 Miscellaneous

(a) proceedings shall, unless otherwise agreed by the Parties, be held in Visakhapatnam of
AP;

(b) the English language shall be the official language for all purposes;

(c) the decision of the sole arbitrator or of a majority of the arbitrators (or of the third
arbitrator if there is no such majority) shall be final and binding and shall be enforceable
in any court of competent jurisdiction, and the Parties hereby waive any objections to or
claims of immunity in respect of such enforcement.

77|Page



Request for Proposal (RFP) for Revisiting the Sanctioned Master Plan VMRDA - 2041,
Preparation of ZDP for Kambalakonda Eco-Sensitive Zone

SECTION -7
APPENDICES
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VII. APPENDICES

APPENDIX- A:
DESCRIPTION OF THE SERVICES

[Give detailed descriptions of the Services to be provided, dates for completion of
various tasks, place of performance for different tasks, specific tasks to be approved by
Employer, etc.]
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APPENDIX- B: Reporting Requirements

Project shall be completed within a period of 9 months from the commencement date.

Time line for mile stones/deliverables identified shall be as follows:

Completion /
No. of - .
Coies Submission Time (at
SI. No. Milestones/Deliverables P the end of) (from
(Hard & Soft
Copies) date of award of
contract)
I Revisiting of Master Plan Process:
1 Schedule for Stakeholders consultation 7 days
Notification of VMR — 2041 as per directions of
) Government for Stakeholder Consultation and 35 14 days from
calling objections and suggestions in Telugu & Start date
English
Stakeholder consultations & submission of 59 days from
3 existing assessment report 25 Start date
Report on redressal on objections and 89 davs from
4 suggestions with Technical Evaluation Star¥ date
Committee 10
Submission of Draft Master Plan duly 104 davs from
5 incorporating the objections and suggestions 10 Startydate
(Drafting period)
e . 107 days from
6 Notification of Draft Master Plan by Authority 35 Start date
Compilation report on objections and
7 suggestions received to Technical Evaluation 10 12;2?3;{3 m
Committee
Report on redressal of objections and
suggestions in consultation with Technical 142 days from
8 Evaluation Committee to be incorporated in 10 Start date
Draft Master Plan
Submission of Draft Master Plan duly 157 davs from
9 incorporating the objections and suggestions 10 Startydate
(Drafting period)
Submission of Draft Master Plan to Authority (to 170 days from
10 be sent to GOAP., for approval) 10 Start date
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Completion /
No. of . .
. _ Copies Submission Time (at
SI. No. Milestones/Deliverables the end of) (from
(Hard & Soft
Copies) date of award of
contract)

I Zonal Development Plan for Kambalakonda Eco-Sensitive Zone

1 Submission of Draft Zonal Development Plan of 10 170 Days from
Kambalakonda ESZ Start date
Verification of Draft Zonal Development Plan 200 Days from

2 of Kambalakonda (ESZ) by District forest officer 10 Start date
for issue of notification.

3 Publication of Draft Zonal Development Plan of 10 230 Days from
Kambalakonda ESZ Start date
Consolidated Report on Public objections and

4 suggestions from interested public and local 10 240 Days from
authorities on Draft Zonal Development Plan of Start date
Kambalakonda ESZ
Report on redressal of technical evaluation by

5 District level committee to be incorporated in 10 250 Days from
Draft Zonal Development Plan of Kambalakonda Start date
ESZ
Submission of final Draft Zonal Development

6 Plan of Kambalakonda ESZ to Authority 10 Zg?a?tazztf erom
(to be sent to GoAP.,for approval)

Any other Support to VMRDA post submission of
Plans to Government

In addition to the above, the consultants shall submit monthly progress reports indicating the
progress of the study in terms of schedule activity versus actual status, reasons for delay, if any
and the likely action plan for the following months
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Appendix C

Key Personnel and Sub-Consultants
List under:

C-1 Titles [and names, if already available], detailed job descriptions and minimum qualifications
and experience of Personnel to be assigned to work in India, and staff- months for each.

C-2 Same as C-1 for Key foreign Personnel to be assigned to work outside the India.

C-3List of approved Sub-consultants (if already available); same information with respect to their
Personnel as in C-1 or C-2.

C-4Same information as C-1 for Key local Personnel
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Appendix D
MINUTES OF CONTRACT NEGOTIATIONS MEETING / CORRESPONDENCE / OTHERS
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Preparation of ZDP for Kambalakonda Eco-Sensitive Zone

Appendix E
BREAKUP OF CONTRACT PRICE IN LOCAL CURRENCY

List here the elements of cost used to arrive at the breakdown of the lumpsum price-local
currency portion:

1. Monthly rates for Personnel (Key Personnel and Other Personnel)

2. Reimbursable expenditures

This appendix will exclusively be used for determining remuneration for additional services
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Preparation of ZDP for Kambalakonda Eco-Sensitive Zone

Appendix F

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

The Employer will provide the following inputs:

1.

Cadastral maps for the entire region (137 Sheets).

Soft copy and/or hard copy of layouts approved by VMRDA and Directorate of Town and
Country Planning (DT&CP)

Reports and Plans (hard copies) of existing Master Plans and Zonal Development Plans/Town
Planning Schemes

All master plans prepared for ports, VCIC or any other project

All Change of Land Use proposals approved by Government

Introduction letter to all concerned government departments/agencies for obtaining
necessary information/data

Issue press notifications, advertisements and letters as required for undertaking surveys, field
investigation and consultation

Participate in consultations with stakeholders

The Satellite imagery data available with NRSC will be provided to the selected consultant.
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Appendix — G:

Form of Bank Guarantee for EMD Payment Beneficiary Name: MC, VMRDA, 9th Floor,
UdyogBhavan, Siripuram, Visakhapatnam-530003,AndhraPradesh,India

FORMATS OF SECURITIES

PROFORMA

BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

WHEREAS ..o v (Name of the Contractor) (here in after called “the
Tenderer”) has submitted his tender response to NIT NO..........cccccevvvviinne. dated:.......c.ccoovvvinnn. for
the work o —————————————

KNOWN ALL MEN by these present that We ...,
........................................................ (Name and Address of Bank) .................cecen.. (Nereinafter
called “the Bank” are bound unto ............cccccoeeeeees / (Executive Officer, TTDs, Tirupati.) in the

sum of s
......................................................................................... for which payment will and truly to be made to
the said Department, the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the Bank this ................. dayof ................. 202.........

THE CONDITIONS of this obligation are:-

(1) If after Tender opening the tenderer withdraws or modifies his Bid during the period
of bid validity specified in the Form of Tender.

2 If the Tenderer having been notified of the acceptance of his bid by the Department
during the period of validity.
(a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Tenderers, if required; or
(b) fails or refuses to furnish the balance EMD and additional performance Security
in accordance with the instructions of Tenderers.

We undertake to pay to the Department up to the above amount upon receipt of his
first written demand, without the Department having to substantiate his demand,
provided that in his demand the Department will note the amount claimed by him is
due to him owning to the occurrence of one or both of the two conditions, specifying
the occurred condition or conditions.
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This Guarantee will remain in force up to and including the date** ........................ after the
dead line for submission of Tenders as such deadline is stated in the Instructions to
Tenders or as it may be extended by the Department, notice of which extension(s) to the
Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank
not later than the above date.

DATE.......coovnn. SIGNATURE OF THEBANK .........coovvviine

WITNESS.. ... SEAL

(Signature, Name and Address)

The Tenderer should insert the amount of the EMD in words and figures denominated in Indian
Rupee. This figure should be the same as shown in the NIT.

**

6 months for the deadline date for submission of Tender. Date should be inserted by the
Department before the Tender documents are issued.
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Deliverables and Timelines of Review And Revisiting of Master Plan for VMRDA — 2041 In its

Appendix —H

Entirety and Notification of Draft Master Plan

1/3948247/2025

gl No. of Completion /
) Milestones/Deliverables y Submission time
No Copies
(at the end of)
1 Schedule for Stakeholders consultation 7 days
2 Notification of VMR — 2041 as per directions of Government 14 days from
for Stakeholder Consultation and calling objections and 35 Start date
suggestions in Telugu & English
3 Stakeholder consultations & submission of existing 59 days from
assessment report 25 Start date
4 Report on redressal on objections and suggestions with 89 days from
Technical Evaluation Committee 10 Start date
5 Submission of Draft Master Plan duly incorporating the 104 days from
objections and suggestions (Drafting period) 10 Start date
6 Notification of Draft Master Plan by Authority 35 1os7tgﬁy§ ;trgm
7 Compilation report on objections and suggestions received to 127 days from
Technical Evaluation Committee 10 Start date
Report on redressal of objections and suggestions in 142 davs from
8 consultation with Technical Evaluation Committee to be 10 Startyd i
incorporated in Draft Master Plan
9 Submission of Draft Master Plan duly incorporating the 157 days from
objections and suggestions (Drafting period) 10 Start date
10 Submission of Draft Master Plan to Authority (to be sent to 170 days from
GoAP., for approval) 10 Start date
170 days
Total (5 months 20 days)
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Deliverables and Timeline for Zonal Development Plan for Kambalakonda Eco-Sensitive Zone

No.of Completion /
S.No Milestones/Deliverables o .ies Submission time
P (at the end of)
Submission of Draft Zonal Development Plan of Kambalakonda 170 Days from
1 10 Start dat
ﬁ art date
o | Verification of Draft Zonal Development Plan of Kambalakonda 10 200 Days from
(ESZ) by District forest officer for issue of notification. Start date
3 | Publication of Draft Zonal Development Plan of Kambalakonda 10 230 Days from
ESZ Start date
Consolidated Report on Public objections and suggestions from 240 Davs from
4 interested public and local authorities on Draft Zonal 10 Start éllate
Development Plan of Kambalakonda ESZ
Report on redressal of technical evaluation by District level 250 Days from
5 committee to be incorporated in Draft Zonal Development Plan 10 Start date
of Kambalakonda ESZ
Submission of final Draft Zonal Development Plan of 270 Davs from
6 | Kambalakonda ES7 to Authority 10 Start date
(to be sent to GoAP.,for approval)
270 Days
Total (9 Months)
Any other Support to VMRDA post submission of Plans to
7 Government

89|Page



TTD-81022(31)/44/2024-ESTATE-TIRUMALA

Appendix — |

Payment schedule

1. The balance amount will be paid as per the schedule below

1/3948247/2025

gl Completion /
) Milestones/Deliverables Submission
No . Payment
time
(at the end of)
1| Schedule for Stakeholders consultation 7 days 5%
2 Notification of VMR — 2041 as per directions of Government for 14 days from
Stakeholder Consultation and calling objections and suggestions Start date
in Telugu & English 10%
3 | Stakeholder consultations & submission of existing assessment 59 days from
report Start date
4 Report on redressal on objections and suggestions with 89 days from
Technical Evaluation Committee Start date
S Submission of Draft Master Plan duly incorporating the 104 days from
objections and suggestions (Drafting period) Start date
10%
6 . . 107 days from
Notification of Draft Master Plan by Authority S ok
7 Compilation report on objections and suggestions received to 127 days from
Technical Evaluation Committee Start date
Report on redressal of objections and suggestions in
g | consultation with Technical Evaluation Committee to be 1432tgﬁy§;{§m
incorporated in Draft Master Plan 15%
9 Submission of Draft Master Plan duly incorporating the 157 days from
objections and suggestions (Drafting period) Start date
10 | Submission of Draft Master Plan to Authority 170 days from 20%
(to be sent to GoAP., for approval) Start date
170 days 0
Total (A) (5 months 20 days) 00%
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Masterplan Guidelines

be clearly marked as polygons/lines/points. The existing roads are to be
marked in black with line weight proportionate to the road width. All the
newly proposed roads, proposed road widenings stretches, other
transportation & connectivity related proposals® are to be denoted with
colour symbologies with line weight proportionate to the road width,
Further the sectorwise spatial proposals in the masterplan are to be
earmarked as polygons with relevant symbology. These symbologies shall
not overiapping with the other landuse symbologies in “Formulation of GIS
based Master Plan for AMRUT Cities — Design & Standards”.

3.5.8. Proposed Transportation& Infrastructure Planning map - PTIP mapshall
ensure that proper road hierarchies as per planning norms in
URDPFlguidelines are followed. It also assists the consultants and the
reviewing authority toensure that the spatial proposals for the future
development of the planning area are not missed out in the masterplan.

3.5.9. The PLU & PTIP maps prepared by the consultant shall submitted to the
UDA along with the following 12 proforma duly filled in:

a. Road Inventory Format - New road proposals:
S. |Name |Fro |To|Lengt| Width of the Road (m) |Node/ |Justificat
No.|of the | m hhof Existing | Proposed Road Junctio |ion for |
Road R1: ecI i Width ns proposa
oa ground
1
Note: 30 feet and above roads can be proposed (minimum of 30 feet road)

b.

Road Inventory Format — Deletion of roads:

S. |Name |Fro |To|Lengt| Width of the Road (m) |Node/ [Reasons
No. |of the m hhof As per Existing as Junctio fjor| y
Road X ed sanctioned on ground T S
e Master Plan
1

Note: 30 feet and above roads can be proposed (minimum of 30 feet road)

*transportation & connectivity related proposals — means, bridges, flyover, pedestrian paths, junction
improvements, etc, water, rail and air connectivity proposals etc,
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¢. Road Inventory Format - Increase of road width:

S. Name | Fro |To |Lengt| Width of the Road (mt) |Node/ Reasons
No.lofthe | m h of |As per Existing | Propose [Junctio |for
Road the |sanction| ason | d Road |ns increase
Road ed ground | Width
Master
Plan
1

Note: 30 feet and above roads can be proposed (minimum of 30 feet road)

d. Road Inventory Format — Decrease of road width:

S. |[Name |Fro |To|Lengt| Width of the Road (m) |Node/ |Reasons
No.jof the | m h of |As per |Existing|Propose!Junctio |for
Road the |sanction| ason | d Road |ns decrease
Road |ed ground | Width
Master
Plan
1

Note: 30 feet and above roads can be proposed (minimum of 30 feet road)

e. Road Inventory Format - increase in road length:

S. [Name | Fro|To |Width| Length of the Road (m) |Node/ Reasons
No.|ofthe | m of the |As per |Existing |Propose |Junctio |for
Road Road [sanction| ason | d Road |ns increase
ed ground | length
Master
Plan
1

Note: 30 feet and above roads can be proposed (minimum of 30 feet road)

f. Road Inventory Format -~ decrease in road length:

S. |[Name | Fro |To Width| Width of the Road (m) |Node/ Reasons
No.jof the | m of the |As per |Existing |Propose |Junctio [for
Road Road [sanction| ason | d Road |ns decrease
ed ground | length
Master
|Plan
1 |

Note: 30 feet and above roads can be proposed (minimum of 30 feet road)
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g. Road Inventory Format - Road Realignment:

S. [Na Existing Proposed (Width of the Road (m)|Node/ |[Reasons
i mfe Fro T |[Leng |[Fro |T |Leng |As per |Existi|Propos AUECLID forl.
S Oh m |o|th of m |o |th of |sanctio Ingas| ed PRI
L r Road Road [ned on Road EQr
doa Master |groun|length
Plan d
1

Note: 30 feet and above roads can be proposed (minimum of 30 feet road)

h. Road Junction Inventory — New proposals

S. |Name of | Junction | Name of (Junction dimensions Reasons
No. [the type Connecting|/(m) for new
Junction (eg.3 roads Existing as | Proposed proposal.
wayjn; 4 on ground | junction
way jn; width
etc)
1
i. Road Junction Inventory - Deletion of proposals
S. Name of Junction Name of [Junction Reasons
No. [the type Connecting [dimensions (m) - (for
Junction (eg.3 roads Exustlr:jg as on Deletion.
waryioy 4 groun
way jn;
etc)
1
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j-

Reporting Format for Land Use Percentages:

Percentage of Land use (%)

S. |Land Use As per [Existin |Propo |As per |Justificatio
No. Approve|g as on |sed URDPFI n for
d Master|Ground Guidelin | Increase/
Rl - Decrease of
Land Use
percentage
s
1 |Residential
2 |Commercial
3 |Mixed Land Use ;
4 |Public and Semi Public ;
5 |Industrial |
6 |Recreational
7 [Transportation and
Communication
8 |Agriculture, Water bod
ies and Special areas
#Note: all the landuse classes present in the planning area as per the

“Formulation of GIS based Master Plan for AMRUT Cities — Design & Standards”
shall in included in the table above.

k. Modification/Variations in Land Use

As per sanctioned | Modification Reasons/Justification for
Master Plan Suggested Modification
l. Proposed Land Use Register of Master Plan
S.No. NameofRevenue|BlockNo./| Survey | Nature |[Approximate/Remarks
Ward /Revenue | Street No. of use extent of
Village land
(1) (2) (3) (4) (5) (6) (7)
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35,110 The map 3 prepared by the consultant shall be finalised by the

Authority after verifying the same wrt URDPFI Guidelines.

Ip0:19 The finalised map 3 title shall clearly mention the horizon period for

which the masterplan is prepared. For example:
"Masterplan for Bapatia Urban Development Authority
Map 3 (i} Proposed Land Use (PLU) Map for the year 2045”

3a.12. In the preparation of Map 3, PLU the following shall be ensured by

(1)
(2)
(3)

(4)

(5)

(6)

(7)

(8)

(10)

the Scrutiny Committee through Quality Assurance Checklist 3.
A buffer shall be provided for all water bodieswithin the planning area.

Proposed land use percentages shall be mentioned in the PLU map.

Public & Semi-Public use zone, Recreational use zone shall be earmarked
preferably in Government lands. Where Government land is not available,
it shall be earmarked in the junctions of the survey numbers with proper
connectivity.

Neighbourhood concept/Inclusive development has to considered while
distributing the land uses.

Hawkers zone with different colour codes shall be earmarked as per the
Andhra Pradesh Street Vendors (Protection of Livelihood and Regulation of
Street Vending) Rules, 2017,

Landfill sites shall be marked as public utilities and shall be shown duly
providing appropriate buffers.

A 10 m road buffer shall be given on either side of High Tension (HT)
lines.

Noise Level (Noise Pollution) in the prominent Places like Industrial areas,
CBD, Residential Colonies, Major Junctions and main roads, Transport
Terminals etc. in ULB shall be marked as a separate layer and shall be
included in report.

Buffer for existing Heritage areas/precincts/zones, Archaeological sites of
historical significance (Fort/Monument), Reserve forest, and tourist places
has to be earmarked in the proposed Master Plan with proper
justification/feasibility report.

Commercial or mixed land use stretch is not recommended for all the
roads. For National and State Highways, By-Pass etc i.e. roads above 60’
within the settlement area upto 100’ depth commercial/ mixed stretch can
be provided. For roads up to 60’ commercial stretch can be provided

where there is existing commercial development.
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(11)

(12)

(13)
(14)

3!6I
5L

3.6.2.

3:6:3.

3.6.4.

3.6.5.

3.6.6.

3.6.7;

3.6.0:

3.6.5.

The proposed road should be aligned with the existing Donkas/ cart track
as far as possible,.

The partly implemented master plan roads (as per the existing Master
plan/Indicative Land Use Plan (ILUP)). shall be retained

All the Master Plan Road junctions should be splayed with smooth curve.
The minimum road width of 9 mt (30’ 0”) shall be shown in the Masterplan

maps.

Masterplan Report:

The masterplan report shall be a comprehensive report which will act as a
guide for the local body and the authority in deciding the projects to be
taken up for the planned development for the horizon period of the spatial
plan.

In view of the above, it is proposed that the masterplan report be
elaborated into 4 parts as follows:

Part 1: Study & analysis
Part 2: Integrated development Perspective
Part 3: Proposed landuse plan and sectoral proposals

Part 4: Zoning regulations and annexures and
Implementation Mechanism of Masterplan.

Part 1 of the report is a consolidation of the sectorwise data on existing
situation of the planning area duly summarising the limitations and the
sectoral aspirations.

Part 2 is a consolidation of the chapterwise summary, envisioning for the
planning area, spatial analysis and arriving at a development concept for
the planning area.

Part 3 details out the proposed landuse plan and also all the spatial
proposals for each and every sector.

Part 4 shall contain zoning regulations to implement the Master Plan and
nature of structures permitted/prohibited in the specific landuse. Further
the Implementation Mechanism of Master Plan also shall be detailed out.
Further, as the masterplan is for a horizon period of 20 years, the
masterplan report shall identify all the potential projects/studies/policies
to be taken up for the planning area in the next 20 years.

A detailed table duly identifying the list of departments to be involved in
each project, the potential duration of project i.e short term, medium term
& long term shall be identified for easy reference of the local
body/development authority.

Masterplan report shall be submitted for vettedby the Scrutiny Committee
at regular intervals/stage wise and shall submit report to PMU in the
prescribed format at every stage.
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3.7.
3:lls

Bl o

3.7.3.

3.7.4.

3 e

3:7:0,

St ls

/.8,

34,9,

3.8.
3.8.1.

3,82

Technical approval for Draft Masterplan

Once the draft masterplan is prepared with the regular monitoring and
guidance of the Scrutiny Committee, the ULB/DA shall submit the same to
the Scrutiny Committee for final vetting.

If all the 3 quality assurance checklists_are satisfied and justified, the
Scrutiny committee will refer the Draft Master Plan to the PMU set up at
the O/o DTCP to examine and provide critical feedback. This shall consist
of Map 1l-base map, Map 2- Existing Lanuse map, Map 3 - Proposed
Landuse map and Proposed Transportation & Infrastructure Planning Map,
Masterplan report as soft copy in GIS format along with print out of each
map (not less than 5 copies). All the reporting proformas, quality
assurance checklists and certified copies shall be made available to the
PMU.

PMU may call the Scrutiny Committee at any time during the Master Plan
preparation for review.

The PMU in turn will thoroughly review the maps and report with reference
to existing features and proposals as per the guidelines issued by the
Government from time to time on Master Plan preparation process; the
design standards as per ‘Formulation of GIS based Master Plan for AMRUT
Cities - Design & Standards’ and the planning guidelines as per ‘URDPFI".
The consultant, ULB TP staff, DA TP staff shall be present during the PMU
meeting for the said masterplan. The DA shall present the masterplan with
the assistance of the Consultant and ULB staff.

The PMU shall submit the review report to the Scrutiny Committee.

The Scrutiny Committee shall ensure that all the observations and
feedback provided by the PMU is carried out by the ULB/DA.

Post incorporation of ail the feedback, 5 sets of print out of all the
maps,report and soft copies of the same shall be submitted to the
Government through DTCP.

Government shall accord technical approval for draft Master Plan and
return 4 sets of copies to the authority who submitted the same duly
marking a copy to the DTCP for information.

Publication of Masterplan

After obtaining the Draft Master Plan approval from the Government,
Masterplan shall be published by the Authority duly following the
procedure mentioned in rule 16 of APMRUDA Rules, 2018.

During publication period, the map 1, map 2, map 3(i) map 3 (ii), along
with the Zoning Regulations and masterplan report, existing landuse
register, and proposed landuse register for the masterplan shall be made
available to the public for verification. It has to be displayed in the dash
boards of UDAs and DT&CP.
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3.9. Consolidation of Objections & Suggestions received from Public
during the publication period.

3.9.1. The objections and suggestions received from the public to the publishing
authority shall be consolidated as per the provisions of the respective Act.

3.9.2. The objections & suggestions shall be categorized as landuse objections &
road network objections.

3.9.3. All the objections shall be located on map 3.

3.9.4. Once the objections & suggestions are consalidated and located in Map 3,
the same may be submitted to the Scrutiny Committee for scrutiny as soft
copy in GIS format along with 5 sets of print outs.

3.9.5. The scrutiny committee shall refer the same along with their remarks to
the PMU.

3.9.6. The consultant, ULB TP staff and DA TP staff shall present the objections
and suggestions at the PMU meeting.

3.9.7. The PMU shall submit the review report to the DA.

3.9.8.The Scrutiny Committee shall ensure that all the observations and
feedback provided by the PMU is carried out by the DA.

3.10. Technical Approval from the Government for final MasterPlan&
preparation of Map 4.

3.10.1, Post incorporation of all the feedback from PMU, the map prepared
shall be labelled as Map 4. Not less than 5 sets of print out of all the maps
(relating to Map 4) and final report shall be submitted by the DA to the
Government through the DTCP. These maps shall be signed by the TP
staff and executive authority of theDevelopment Authority. Soft copies of
the same shall also be submitted.

3.10.2. DTCP with the recommendation of the PMU shall forward all the sets
of copies to the Government for approval. All the sets send to the
Government shall be signed by the DTCP.

3.11. Submission to Government for Sanction

3111 The DTCP while forwarding the masterplan to Government for
approval shall submit not less than 5 sets of the following to Government
for Sanction:

(i) Map 1 - Certified by the DA

(ii) Map 2 - Certified by the DA

(iii) Map 4 duly signed byTP staff & executive authority at the
DA; and the O/o DTCP

(iv) Masterplan Report along with Zoning Reguiations duly signed
by TP staff & executive authority at the DA; and the O/o DTCP

3.11.2. After review, the Government may accord Sanction to the
Masterplan duly certifying the Map 4 along with the Zoning Regulations
and report. The Government order according Sanction shall be mentioned
in the Map 4. One copy shall be sent to the DTCP, one may be retained by



Masterplan Guidelines

the Government for record purpose and balance shall be returned to the
DA duly signed. Signed copy shall be converted in the PDF format and
shall retain for record purpose.

3.11.3. Scanned copies of the MAP 1, MAP 2, MAP 4 and masterplan report
shall be made available in DTCP website for public access. The same shall
be shared with the respective UDA, RDDTP & respective ULB for reference
and uploading in website.

3.11.4. After Government’s approval, the same shall be published in the
Andhra Pradesh Gazette as per rule 16 of APMRUDA Rules, 2018, Further
mandatory steps as per the same rule shall be carried out by the
Authority.
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Annexure 1: Proposed Landuse Structures to be followed.

The list of landuse structures to be followed for various types of cities as per the
Urban and Regional Plan Formulation and Implementation - URDPFI Guidelines
issued by the Ministry of Urban Development, Government of India in the year
2015 are listed below;

1. Landuse Structure for Developable Area in Urban Centres:

'§No. Landuseft L .
: Small Medium -Lai'gQQitié&

Residential ' 45.50 43-48 3639 36-38

1

2 Commercial 2-3 4-6 5-6 5-6

3 Industrial 8-10 7-9 7-8 7-8

& Pub. & Semi Public 6-8 6-9 10-12 10-12

5 Recreational 12-14 12-14 14-16 14-16

6 Transport & Communication 10-12 10-12 12-14 12-14

7 Agriculture, Warer bodies and Balance Balance Balance Balance
Special areas

8 Total Developed Area 100 100 160 100

2. Land use structure for hill towns

?ercenta’gé of l}eye!opﬂﬁ__ﬁ;?gaj;_

Land use Category e
7 edium

Residetial - 50-55 48-52 45.-48

Commercial 2-3 2-3 4.5
Industrial 3-4 4-5 4-6
Pub. & Semi Public 8-10 8-10 12-14
Recreational 15-18 15-18 16-18
Transport & 5-6 5-6 6-8
Comnmunication

Ecological Balance Balance Balance
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3. Land use structure for Industrial towns

" Lasiduge Categry F e RtaPE of Developable Area

20-25

L Residential

2 Commercial 3-4

3 Industrial 30-35

4 Public and Semi-Public &-B

5 Recreational 12-15

6 Transport and Communication {including logistics) 10-12

7 Water bodies & Special areas Balance
Total 100

4. Land use structure for Heritage/ Religious/ Tourism City

.iiand use Catepory

Residential 35-40

Percentage of Developable Area

1
2 Commercial 5-7
3 Industrial 4-5
4 Public and Semi-Public 10-12
5 Transport and Communication 12-14
6 Recreational & water bodies 10-12
7 Special areas (including hevitage and religious areas) 7-10
" Total 100

5. Land use structure for Port City

Land use Category

. ..Bercentage ﬁf‘Des{qlppahle Area’.

1 Residential 20-24
2 Commercial 3-4

3 Industrial (including Port) 20-25
4 Public and Semi-Public 6-8

5 Recreational (including waterfront activities) 15-20
3 Transport and Communication (including lagistics) 15-18
7 Primary activities & Water bodies Balance

Total 100
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Annexure 2: List of Surveys

The following list of Surveys are to be mandatorily conducted as part of the
Spatial plan preparation. These are in addition to the list of surveys mandated in
the "“Formulation of GIS based Master Plan for AMRUT Cities — Desigh &
Standards”.

Survey 1: Home Interview (Or) Socio-Economic Survey
Survey 2: Road Network Inventory Survey

Survey 3: Origin Destination Survey (Passenger Vehicles)
Survey 4: Origin Destination Survey (Goods Vehicles)
Survey 5: Classified Traffic Volume Count Survey

Survey 6: Transportation - Parking Survey

Survey 7: Heritage & Tourism Inventory Survey

Survey 8: Stakeholder Consultation Survey

Survey 9: Water bodies and Reserved Open Spaces Survey.

Y.SRILAKSHMI
SPECIAL CHIEF SECRETARY TO GOVERNMENT

G-
SECTION OFFICER.



